



## PRASAR BHARATI

(INDIA'S PUBLIC SERVICE BROADCASTER)

OFFICE OF THE ASSISTANT ENGINEER (ELECTRICAL)

CIVIL CONSTRUCTION WING: ALL INDIA RADIO

18/3, UDAY SANKAR SARANI, DOORDARSHAN BHAWAN (5<sup>TH</sup> FLOOR)

P.O. - GOLF GREEN, KOLKATA – 700 095

E-mail ID: - [aeecwkol@gmail.com](mailto:aeecwkol@gmail.com) Ph: 2423-5283

No.18/AE (E)/Kol/2020-2021/ **456**

**Dated: 27-01-2021**

### **CORRIGENDUM**

Reference this office **EE (E)/Kol/SD-I/NIT/33 of 2020-2021 dt. 15-01-2021**, the date of Submission and Opening has been re-scheduled as follows for the work of **“Replacement of damaged S/C Cable from CH-1 Sub-Station to Fire Panel i/c Switch Gear, Providing new Earthing arrangement etc. as reqd. at DDK, Kolkata”** due to inadvertant error in the Column of “Period of Completion” at Page No. 3 of Draft NIT and should be read as “02 (Two) Months” instead of “02 (One) Months”.

### **EE (E)/Kol/SD-I/NIT/33 of 2020-2021 dt. 15-01-2021**

Last Date & Time of submission of Tender has been extended **Upto 01.30 PM of 02-02-2021** instead of **27-01-2021 Upto 03.00 PM**.

Time & Date of Opening of Tender will be **on 02.00 PM of 02-02-2021** instead of **27-01-2021 at 03.30 PM**.

All other terms & conditions of NIT will remain unchanged.

Yours faithfully,

**(Pankaj Ghosh)**  
**ASSISTANT ENGINEER (E)**  
**CCW: AIR: KOLKATA**

#### **Copy to:**

1. The DDG (E), AIR, NBH, New Delhi (by E-Mail: [bhinternet@air.org.in](mailto:bhinternet@air.org.in)) with a request to upload this notice on web site.
2. The above Corrigendum is also available on web site [www.tenderdetail.com](http://www.tenderdetail.com).
3. The Executive Engineer (Elect), CCW, AIR, Kolkata.
4. The Eastern Regional Electrical Contractor's Association (India), Phears Lane Commercial complex, 81/2/7, Phears Lane, Kolkata –700012
5. Notice Board.

**(Assistant Engineer, Electrical)**