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DISCLAIMER 

 
This Request for Proposal (RFP) is not an offer by PRASAR BHARATI, but an invitation to 

receive responses from eligible interested bidders for the Group Term Insurance Policy (GTIP) 

for employees of PRASAR BHARATI. No contractual obligation whatsoever shall arise from the 

BID DOCUMENT process unless and until a formal contract is signed and executed by PRASAR 

BHARATI with the selected bidder. This document should be read in its entirety. 

This document is the property of PRASAR BHARATI. It may 

not be copied, distributed, or recorded on any medium, 

electronic or otherwise, without PRASAR BHARATI’s 
written permission thereof. The use of the contents of this 

document, even by the authorized personnel/agencies for 

any purpose other than the purpose specified herein, is 

strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian law. 
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Group Term Insurance Policy (GTIP) for employees of PRASAR BHARATI for a 
period of One Year 

 

 
Prasar Bharati intends to take a Group Term Insurance Policy (GTIP) for its employees 

for a period of one year through the e-tendering process through GeM portal. The Policy 

intends to provide compulsory life insurance cover for employees who have joined Prasar 

Bharati on or after 05th October 2007. There will be a two-stage bidding process 

(comprising of Technical and Financial bids). 

 
 
 

 

 

 

 

 

Director  General 

Akashvani Directorate, 
Akashvani Bhawan,  Parliament Street 
New Delhi–110001, INDIA 
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1. Prasar Bharati is India's national public broadcasting corporation, responsible for 
delivering a wide range of Radio, Television and Online content to the public. It was 
established under the Prasar Bharati (Broadcasting Corporation of India) Act, 1990 with the 
aim of providing unbiased, diverse and educational programmes for the interest of the 
people. 

2. The Request for Proposal (RFP) is being floated to ensure that the bidder offering life 
insurance manages it at a high service level and in the most cost-effective manner. The 
insurer must have the flexibility necessary to respond to Prasar Bharati’s current and 
changing needs. 

3. Bidders are invited to submit their proposal in accordance with the RFP terms. Bid 
submission, queries and all other terms and conditions are detailed in this document. 

4. Complete confidentiality should be maintained. Information provided here should be 
used for its intended scope and purpose only. Retention of this RFP signifies the bidder(s)' 
agreement to treat the information as confidential. The bidder(s) must agree to bear all 
costs related to the preparation of their proposal and documentation.  

5. Prasar Bharati assumes no responsibility or liability for any costs incurred in 
responding to this RFP, including attending meetings, visits, etc.   

6. Prasar Bharati’s primary objective in conducting this RFP is to contract with an insurer, 
through GeM portal, who: 

i. Matches the desired policy design, coverage requirements and contract provisions;  
ii. Meets the eligibility criteria prescribed by Prasar Bharati in line with applicable 

guidelines and regulatory norms of the Insurance Regulatory and Development 
Authority of India; 

iii. Demonstrates strong financial capability and claims-paying ability, along with the 
capacity to deliver efficient, reliable and high-quality services at competitive 
premium rates. 

7. Scope of work: Prasar Bharati intends to engage the services of an insurance 
company for obtaining a Group Term Insurance Policy (GTIP), extending compulsory cover 
for employees who have joined Prasar Bharati on or after 05th October 2007. 

8. The proposal must clearly indicate the name of the responding organization, along with 
the name, designation, address, email ID and telephone number of the primary contact 
person, whom Prasar Bharati may directly approach for all matters related to their 
proposal. 

9. All the questions regarding the e-tender may be submitted in writing by sending an 
email to Prasar Bharati. The organization will send a written response by email to 
substantive questions as soon as possible. Contact details of the representative of Prasar 
Bharati are as per details given below: 

 

  GENERAL INFORMATION 
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Contact Persons: Ms. Kanika Makhija, Section Officer, Welfare Section, DG:Akashvani.  

        Mr. Mridul Yadav, Assistant Section Officer, Welfare Section, DG:Akashvani 

Contact No. 011-2342 1041 

Email Id: groupinsurance.pb@gmail.com 

10. Deviations from RFP Specifications 

 The bidder is expected to fully conform to the specifications and requirements of 
this RFP. No alternative plan designs or deviations from the prescribed coverage and terms 
shall be permitted. The bidder shall quote only for the commercial arrangements as 
specified in this RFP. Any suggestion of a non-commercial nature may be submitted 
separately and may be considered by Prasar Bharati if found appropriate. The selected 
insurer shall be bound to comply with all provisions set forth in this RFP. 

 

 

Proposal requirements 

 The following sections include the information necessary for submission of proposals in 
response to this bid document. The proposal submitted by the bidder shall: 

a. Consider 1st July, 2026 as the effective date for policy placement and administration.  

b. Provide premium quotes strictly in the requested format as specified in this bid 
document. 

c. Respond to all queries and requirements outlined in the subsequent sections in a clear 
and concise manner. 

 
 
 
 

 
 
 
 
 
 

 

  PROPOSAL INSTRUCTIONS 
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Sr 
No 

 

Basic 
Requirement 

 

 

Eligibility Criteria 

Documents to be  
submitted (Duly 
attested) 

1 License The bidder must be an Indian Insurance 
Company registered under applicable 
Indian laws and regulated by Insurance 
Regulatory and Development Authority of 
India (IRDAI) for carrying out the Life 
Insurance Business. The license 
should be valid for the policy servicing 
period. 

Copy of valid IRDAI 
License along with 
renewal details/renewal 
receipt issued by IRDAI 
to be submitted. 

2 Legal Entity The bidder should be a legal entity 
registered with IRDAI under the 
applicable insurance category 

Copy of Certificate of 
Incorporation (CoI) to be 
submitted along with CIN 
No. 

3 Experience The bidder should have at least 25 years’ 
experience in providing Life Insurance 
cover. The bidder should have 
experience in catering to at least two 
Public Sector Undertakings (PSUs) in 
India, each having Group Insurance 
schemes covering 5,000 or more lives. 

 

Copy of policy document 
highlighting number of 
lives covered, along with 
a self-attested 
declaration confirming 
the bidder’s experience 
in providing Life 
Insurance/Group 
Insurance services, on 
the bidder’s letterhead 
duly signed by the 
authorized signatory, to 
be submitted. 

4 Claim 
Settlement 
Ratio 

 The bidder should have a minimum 
Claim Settlement Ratio (CSR) of 98.5% 

A self-attested 
declaration on the 
bidder’s letterhead, duly 
signed by the authorized 
signatory, to be 
submitted. 

  ELIGIBILITY CRITERIA 
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5 Local Office The bidder should have a registered 
branch/office in Delhi/NCR, to ensure 
effective coordination and timely 
servicing. 

 

 Documentary proof of 
registered branch/office 
in Delhi/NCR (such as 
GST registration, branch 
registration certificate, 
rent agreement, utility 
bill, or any other valid 
proof) to be submitted. 

6 Annual 
Turnover 

The bidder should have an average 
annual turnover of at least ₹20,000 crore 
during each of the last three financial 
years, i.e., FY 2023–24, FY 2024–25 and 
FY 2025–26. 

Audited Financial 
Statements for the last 
three financial years to 
be submitted. 

7 Profitability The bidder should have reported profits 
for last 3 financial years 

Auditor’s certified copies 
of financial 
statements/profit 
statements for the last 
three financial years to 
be submitted. 

8 Solvency 
Ratio 

The bidder should have a solvency ratio 
of more than 1.5, as per the latest 
available Insurance Regulatory and 
Development Authority of India report / 
audited financial statements. 

Self-attested declaration 
on the bidder’s 
letterhead, duly signed 
by the authorized 
signatory, along with 
supporting documents 
from IRDAI report / 
audited financial 
statements, to be 
submitted. 

9 Assets Under 
Management 
(AUM) 

The bidder should be managing average 
Assets Under Management (AUM) of 
more than ₹50,000 crore, during each of 
the last three financial years, i.e., FY 
2023–24, FY 2024–25 and FY 2025–26. 

Audited Financial 
Statements / Annual 
Report / supporting 
document indicating 
AUM for the relevant 
financial years to be 
submitted. 

10 TAN & GST The bidder should possess valid TAN 
and GST registration. 

Copies of TAN card and 
GST registration 
certificate to be 
submitted. 

11  Insolvency / 
Blacklisting 
Status 

The bidder should not have any ongoing 
insolvency proceedings and should not 
have been blacklisted or debarred by any 
Government Department, PSU, or any 
other organization. 

Auditor’s certified copy / 
self-declaration on the 
bidder’s letterhead, duly 
signed by the authorized 
signatory, to be 
submitted. 
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General Conditions 

 

1. The ‘Integrity Pact’ document is enclosed as Annexure–5. Compliance with the 
Integrity Pact shall be mandatory and shall form part of the pre-qualification criteria. 
2. Non-submission of the duly signed Integrity Pact shall result in disqualification of the 
prospective bidder at the initial stage and their Technical and Financial Bids shall not be 
opened. 
3. The entire bidding process shall be conducted through the GeM Portal. Technical and 
Financial Bids shall be submitted only in the prescribed format on the GeM Portal. 
4. The bidder shall appoint one authorized representative to act as the single point of 
contact for all future correspondence and shall provide complete contact details of such 
representative. 
5. Financial Bid shall be submitted only in Indian Rupees (₹) and strictly in the prescribed 
format on the bidder’s letterhead. 
6. The Technical Bid shall not contain any pricing or financial information whatsoever. In 
case any price-related information is found in the Technical Bid, the bid shall be treated as 
non-responsive and shall be liable for rejection. 
7. No bid shall be allowed to be modified or withdrawn after the deadline for submission 
of bids. No bidder shall be permitted to withdraw the bid during the validity period of the bid. 
8. Only one consolidated bid shall be accepted from each bidder for the policy. 
9. The premium rates quoted by the bidder shall remain fixed and firm for the entire policy 
period, irrespective of the actual claims experience during the policy period.  
10. The proposal shall not contain any Premium Review clause. 
11. The proposal shall not contain any Claims Review clause. Irrespective of the potential or 
actual claims/loss experience under the policy, no mid-term changes shall be permitted to the 
terms and conditions or the premium during the currency of the policy. 
12. No adjustment or additional premium shall be charged on account of adverse claims 
experience, including post submission of renewal quotes. The insurer shall not be allowed to 
modify any terms and conditions of the policy after inception. 
13. There shall be no increase in premium for any reason whatsoever during the policy 
period. Any standard clauses in the policy document pertaining to premium increase or 
alteration of terms and conditions shall not be accepted. 
14. The contract shall be valid for a period of one year. Prasar Bharati may consider renewal 
of the policy for a further period of two years, one year at a time, without any variation in terms 
and conditions, subject to satisfactory performance. 
15. In the first stage, only the Technical Bids shall be opened. Technical Bids of only those 
bidders who fulfill the eligibility criteria prescribed in Annexure– 1A and Annexure– 1B shall be 
considered. 
16. Technical Bids shall be evaluated on the basis of the technical details submitted by the 
bidders. 
17. In the second stage, only the Financial Bids of those bidders who qualify the technical 
evaluation shall be opened. 
18. The Financial Bids of bidders who are found to be technically unqualified or non-
responsive shall not be opened, as per GeM guidelines. 
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Bid Structure 

A. Technical Bid 

 

The bidding process shall be divided into the following two sections: 

A. Technical Bid 
B. Financial Bid 

 

The Insurance Company shall submit the following details/documents in the Technical Bid: 

1. The documents as prescribed under the Eligibility Criteria shall be complete in all respects 
and shall contain all information sought in the bid document. Relevant supporting 
documents shall be attached.  

2. All Annexures shall be uploaded on the GeM Portal strictly in the prescribed format. In case 
the annexures are not submitted in the prescribed format, the bid shall be rejected. It shall 
be ensured that the annexures uploaded under the Technical Bid do not contain any price 
or financial information. If any such information is found, the bid shall be rejected.  

3. The Integrity Pact shall be submitted by all the bidders. It shall be executed in two copies 
on ₹500 Stamp Paper each (cost to be borne by the Insurance Company), with one copy 
retained by the Insurance Company and the other submitted to Prasar Bharati. 

4. Complete bid document duly stamped and signed by the Authorized Signatory shall be 
submitted as a token of acceptance of all terms and conditions of the bidding document.  

5. The last date for seeking clarifications on the bidding document shall be up to 27th May 
2026. 

 

1. Opening of the Financial Bids shall be subject to the bidders being shortlisted on the basis 
of eligibility and technical evaluation. 

2. The Financial Bid shall be submitted strictly in the format prescribed under Annexure–B 
(format enclosed with this document).  

L1 Calculation: Since all serving employees are covered under a uniform sum insured of Rs. 
25 lakh each, L1 shall be determined based on the lowest Per Mille premium rate quoted by 
the bidder. The bidder quoting the lowest Per Mille Rate shall be considered as the L1 bidder. 

B. Financial Bid 
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i. Care should be taken to ensure that the Technical Bid does not contain any price or commercial 
information. Any such proposal, if received, shall be liable for rejection. 

ii. The Bid document shall be complete in all respects and in accordance with the various clauses 
of the bid document, including any addendum, corrigendum, or clarifications issued in connection 
therewith, duly signed by the authorized representative of the bidder. 

iii. A Board Resolution/Authorization Letter authorizing the representative to submit the bid 
and make commitments on behalf of the bidder shall be attached. 

iv. If deemed necessary, Prasar Bharati may seek clarifications on any aspect of the bid from the 
bidder. However, such clarification shall not entitle the bidder to alter or modify the substance of 
the bid already submitted or the price quoted. 

v. The bidder may also be required to give a presentation for the purpose of clarification and 
evaluation of the bid. 

vi. The bidder must provide specific, clear and factual replies to all points raised in the bid 
document. 

vii. The Bid shall be legibly typed or written and shall be signed/digitally signed by the bidder or by 
a person duly authorized to bind the bidder to the contract. 

viii. Bidders should prepare and submit their online bids well in advance before the prescribed 
date and time to avoid any delay or technical issues during the submission process. 

ix. Prasar Bharati shall not be held responsible for any delay or difficulties faced by the bidder 
during the submission of online bids. 

x. Bidders should ensure that the bid documents submitted are free from viruses and are 
accessible. In case the documents cannot be opened due to virus infection or any other reason 
during bid opening, the bid shall be rejected. 

xi. Prasar Bharati reserves the right to reject bids not conforming to the above instructions. 

 

Bid Integrity 

Willful misrepresentation of any fact within the bid shall lead to cancellation of the bid, without 
prejudice to any other action that Prasar Bharati may take. 

All submissions, including supporting documents, shall become the property of Prasar Bharati. 
The bidders shall be deemed to have granted Prasar Bharati the right to reproduce the whole or 

 Important Instructions to Bidders 
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any part of the bid document for the purpose of evaluation and to disclose the contents of the 
submission for regulatory, legal or audit requirements. 

 

Preparation and Submission of Bids 

The bids, including Integrity Pact, Eligibility, Technical and Financial Bids, shall be prepared and 
submitted only through the GeM Portal. Bids not submitted through the GeM Portal or submitted 
through any other mode, shall be rejected. No other form of submission shall be permitted. 

Do’s and Don’ts for Bidders 

 Bidders shall prepare for online submission of bid documents sufficiently in advance, as the 
process of uploading a large number of documents on the GeM Portal may take 
considerable time depending upon the bidder’s infrastructure and internet connectivity.  

 Any clarification or technical assistance required for uploading documents or understanding 
the GeM Portal system should be sought from the GeM service provider well in advance.  

 No request for extension of time shall be entertained on the last date of submission due to 
non-submission of bids on time, as Prasar Bharati shall not be in a position to provide 
support at the last minute and the portal is managed by the GeM service provider.  

 Requests for offline submission or late submission shall not be accepted, as only online 
submission through the GeM Portal is permitted.  

 Partially submitted or incomplete bids shall not be processed and shall be rejected. 

GeM Portal Usage Charges 

As per the Revenue Policy of GeM, the bidder shall be responsible for payment of all applicable 
transaction charges, annual milestone charges or any other charges payable to GeM at the time of 
acceptance of the order. Prasar Bharati shall not be liable for any cost, fee or charges applicable or 
related to procurement through the GeM Portal. 

 

The selection process shall consist of two stages: 

Stage I – Technical Evaluation 

 In the first stage, the Technical Bids of all participating bidders shall be evaluated.  
 Only those bidders who comply with all eligibility criteria and agree to all terms and 

conditions of the bid document shall be declared technically qualified for opening of the 
Financial Bid.  

 Bidders who are found technically unqualified or non-responsive shall be rejected and their 
Financial Bids shall not be opened. 

  Selection of Bidder 

 Submission of Bid 
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Stage II – Financial Evaluation 

 In the second stage, the Financial Bids of only those bidders who are declared technically 
qualified shall be opened.  

 Since all eligible employees are covered under a uniform sum insured of ₹25 lakh each, L1 
shall be determined based on the lowest Per Mille premium rate quoted by the bidder.  

 The bidder quoting the lowest Per Mille Rate (L1) and complying with all terms and 
conditions of the bid document shall be considered for award of the contract.  

 The policy shall be awarded to a single Insurance Company.  
 The order shall be awarded to the finally successful bidder who has quoted the most 

competitive rate and has fulfilled all stipulated eligibility criteria, terms and conditions of the 
bid document  and agreed to provide the required support and services to the 
policyholders. 

Additional Conditions 

 Prasar Bharati reserves the right to increase or decrease the number of employees to be 
covered under the policy as per administrative requirements and the premium shall be 
adjusted accordingly on a pro-rata basis.  

 In the event of rejection, withdrawal, or failure of the L1 bidder to accept the award or 
execute the agreement, Prasar Bharati reserves the right to consider the offer of the next 
eligible bidder and may negotiate as deemed appropriate.  

 In the event the Financial Bid is found to contain freak rates, inconsistent rates, or 
misleading rates, such bids shall be rejected and Prasar Bharati reserves the right to 
consider the next eligible bidder.  

 In case the selected bidder withdraws its offer after selection, Prasar Bharati reserves the 
right to take appropriate action, including recovery of damages, if applicable.  

 Prasar Bharati reserves the right to accept or reject any or all bids, including the lowest bid, 
without assigning any reason whatsoever.  

 Prasar Bharati is not bound to accept the lowest bid alone and reserves the right to 
evaluate offers based on stability, financial strength, capabilities, track record, claim 
settlement performance, reputation and other relevant credentials of the bidder. The 
decision of Prasar Bharati in this regard shall be final and binding.  

 After selection of the successful bidder and upon obtaining necessary approvals, Prasar Bharati 
shall issue a Letter of Acceptance (LoA)/ Notification of Award to the selected Insurance 
Company. 

 The successful bidder shall, upon receipt of the LoA, submit the Performance Bank Guarantee 
and fulfill all contractual formalities, following which the formal policy/contract shall be executed. 

 Prasar Bharati reserves the right to waive or modify any formalities or inconsistencies in the 
proposal, including format and mode of submission. Any such waiver or modification shall 
be duly notified publicly on the official website before the closure of the bid submission 
date.  

 Prasar Bharati reserves the right to extend the time for submission of proposals and such 
extension shall be communicated to all bidders through GeM.  

 Prasar Bharati reserves the right to share any information or clarifications provided in 
response to queries raised by any bidder with all other bidders, in the interest of fairness 
and transparency, in the same form as clarified to the bidder raising the query. 
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Rejection of Bids 

The bid shall be liable for rejection under any of the following circumstances: 

a) The bid documents do not bear the signature & seal of the authorized signatory on each page 
and are not duly stamped, wherever required. 

b) The bid is received after the expiry of the due date and time stipulated for submission of bids. 

c) The bid is incomplete, including non-submission or non-furnishing of requisite documents, 
submission of conditional bids, or bids not conforming to the terms and conditions stipulated in this 
bid document. 

d) The bid is evasive in nature or contains false, misleading or incorrect information. 

e) Any form of canvassing, lobbying, influence or unsolicited query regarding shortlisting, status of 
evaluation or award of contract is made by the bidder. 

f) The bid does not comply with all points mentioned in the scope of work or any clause of the bid 
document. Non-compliance with any condition of the bid document may lead to rejection of the 
bid. 

g) Non-submission of the Integrity Pact (IP) in the prescribed original form. 

h) The bid does not contain the requisite Annexures and supporting documents as specified in the 
bid document. 

i) The bid contains any deviation from the Terms and Conditions stipulated in the bid document, 
beyond what is specifically permitted. 

j) If any Financial Bid is found to contain freak rates, inconsistent rates or misleading rates, such 
bid shall be rejected. 

Fair Price Clause 

 The bidder shall quote fair, reasonable and competitive premium rates for the services 
proposed under this bid document. 

 The quoted premium shall neither be abnormally low in a manner that may compromise 
the quality of service, claim servicing capability, timely execution or overall performance 
of the contract nor unreasonably high in violation of public procurement principles of 
integrity, fairness, transparency and prevailing market standards. 

 In the event that Prasar Bharati determines the quoted premium to be unreasonably low, 
abnormally high, misleading or inconsistent, it reserves the right to seek justification from 
the bidder regarding the quoted rates, reject the bid or take any other action deemed 
appropriate in the interest of project integrity and risk mitigation including disqualification 
of the bidder. 
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 1.The following additional terms and conditions shall apply to the evaluation 
process: 

(a)  Bidder warranties – During submission of bid, the bidder represents and warrants 
to Prasar Bharati that: 

 i. The Bidder has fully disclosed to Prasar Bharati in its Response all information which 
could reasonably be regarded as affecting in any way PRASAR BHARATI’s evaluation of 
the Response; 

 ii. All information contained in the Bidder’s Response is true, accurate, complete and not 
misleading in any way. 

 iii. The Bidder will immediately notify PRASAR BHARATI of the occurrence of any event, 
fact or circumstance which may cause a material adverse effect on the Bidder’s business, 
assets or financial condition or PRASAR BHARATI’s reputation or render the Bidder unable 
to perform its obligations under the Policy contract/Service Level Agreement, if any or have 
a material adverse effect on the evaluation of the responses by PRASAR BHARATI; and 

 iv. The Bidder has not and will not seek to influence any decisions of PRASAR BHARATI 
during the evaluation process or engage in any uncompetitive behavior or other practice 
which may deny legitimate business opportunities to other Bidders. 

(b)  Confidentiality – The bidder must keep confidential all/any information received 
from PRASAR BHARATI or any of its employees, either as a part of the insurance process 
or in any other manner whatsoever. 
(c) Bid Submission – Technical Bid and Financial Bid to be submitted on GeM portal as 
per annexures. 
(d) The bid should be signed by the bidder or any person duly authorized to bind the 
bidder to the contract. The signatory should give a declaration and through authenticated 
documentary evidence, establish that he/she is empowered to sign the tender documents 
and bind the bidder. All pages of the tender documents, except brochures, if any, are to be 
signed by the authorized signatory. 
(e) The bid should contain no interlineations, erasures, or over-writings. It should be clear 
and legible. 
(f) The bidder is advised to examine all instructions, forms, terms and conditions and 
technical specifications in the Bidding Documents. Failure to furnish all information required 
as per Bidding Documents or submission of a bid not substantially responsive to the Bidding 
Documents in every respect will be at the Bidder's risk and will result in rejection of the bid.  
(g) This bid document is not an offer to contract nor should it be construed as such; it is a 
definition of specific PRASAR BHARATI requirements and an invitation to recipients to 
submit a responsive proposal addressing such requirements. PRASAR BHARATI reserves 
the right to make no selection and enter into no agreement as a result of this bid document. 
Tenders shall be invited through the GeM Portal. Only the execution of a written agreement 

 RFP Terms & Conditions 
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between Prasar Bharati and the selected insurer shall obligate Prasar Bharati in accordance 
with the terms and conditions contained therein. 
(h) It should be understood that the bidder’s response to this bid document constitutes an 
offer to do business on the terms stated in the submitted proposal and that, should a 
contract be awarded, Prasar Bharati may, at its option, incorporate all or any part of the 
bidder’s response into the contract. Prasar Bharati reserves the right to accept the offer 
without further discussions. However, bidders shall be given an opportunity, in accordance 
with GeM guidelines to provide the required information/documents within 48 hours for re-
evaluation of the Technical Bid, wherever applicable. 
(i)  Termination/suspension of evaluation process – PRASAR BHARATI reserves the 
right to suspend or terminate the Bidder evaluation process (in whole or in part) at any time 
at its discretion and without liability to the Bidder or any third party. Bidders will be notified 
through GeM if any suspension or termination occurs but PRASAR BHARATI is not obliged 
to provide any reasons. 
(j) Other Rights – Without limiting its rights under any other clause of this evaluation 
process or at law and without liability to the Bidder or any third party, PRASAR BHARATI 
may, at any stage of the evaluation process: 

 i.Require additional information from a Bidder; 
 ii.Change the structure and timing of the evaluation process; 
 iii.Terminate further participation in the evaluation process by a Bidder;  
 iv Vary or extend the timetable and evaluation process. 

Non-Reliance by Bidder – The bidder, by submitting a Response, acknowledges that: 

i. it does not rely on any information, representation or warranty, whether oral or in writing or 
arising from other conduct, other than that specified in this bid document or otherwise 
provided by PRASAR BHARATI in writing; 

ii. it has made its own inquiries as to the risks, contingencies and other circumstances that 
may have an effect on the Bidder’s Response, as well as the accuracy, currency, or 
completeness of such information; and 

iii. all information contained in the Response, shall be deemed confidential and may be used 
only in connection with the preparation of the Bidder's Response. Unless expressly agreed 
in writing prior to submissions, Responses are not confidential and may be used by 
PRASAR BHARATI in whole or in part. Additionally, at any point of the evaluation and 
selection process, PRASAR BHARATI may require the Bidder to execute a Non-Disclosure 
Agreement (NDA). 

iv. PRASAR BHARATI’s right to vary – PRASAR BHARATI reserves the right to vary any 
information provided. Information provided in responses is based on historical trends and 
does not constitute a representation that such trends will continue into the future or occur 
again and nothing contained in its Response can be relied upon as a commitment, 
guarantee or representation regarding future events or performance. 

Disclaimer – Whilst all reasonable care has been taken in compiling this Response 
document, the figures, documents and details are presented in good faith; and no warranty 
or guarantee (express or implied) is given by PRASAR BHARATI as to the completeness 
or accuracy of the Response or any information provided in or in connection with it, to the 
maximum extent permitted by law: 
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v. PRASAR BHARATI, its officers/ employees will not be liable in any way whatsoever for 
any loss, damage, cost or expense (including, without limitation, any liability arising 
from any fault or negligence on their part) arising from the evaluation process. 

Incorporation of Responses into Agreement – The successful Bidder, as concluded by 
PRASAR BHARATI, shall sign a Service Level Agreement (SLA). PRASAR BHARATI will 
incorporate the successful Response of the successful Bidder into the final SLA. 

 

Precedence of Documents – If there is any inconsistency between the terms of this RFP 
and any of its appendices, schedules or attachments, then, unless the contrary is explicitly 
stated in this RFP, the terms of the RFP will prevail to the extent of any inconsistency. 

Dispute Resolution 

All disputes and differences of any kind whatsoever arising out of or in connection with this bid 
document shall, as far as possible, be resolved amicably through mutual discussion and/or 
negotiation between the parties. In the event that the parties are unable to resolve the dispute 
within a reasonable period of 180 days, either party shall be at liberty to approach the 
Insurance ombudsman court of jurisdiction at Delhi. 

 
In the event that the bidder chooses not to respond to this bid document, then the restrictions 
shall continue to apply to the use or disclosure of the information.
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 The bidder shall submit an Earnest Money Deposit (EMD) of ₹ 3,00,000/- in the manner 
prescribed on the GeM Portal. Bids submitted without the required EMD shall be liable for 
rejection, except where exemption is applicable as per Government/GeM guidelines. 

 The EMD may be furnished in the form of Demand Draft (DD), Fixed Deposit Receipt 
(FDR) or Bank Guarantee (BG) issued by any scheduled commercial bank in favor of DDO, 
Directorate General: Akashvani, Akashvani Bhawan, Sansad Marg, New Delhi, PIN-
110001. The instrument shall clearly indicate the monetary value and shall remain valid on 
the due date of the tender. 

 A scanned copy of the EMD instrument, duly signed and attested, shall be uploaded on the 
GeM Portal. The original hard copy shall be sent to DDO, Directorate General: Akashvani, 
Akashvani Bhawan, Sansad Marg, New Delhi. 

 The EMD of unsuccessful bidders shall be refunded without interest after finalization of the 
tender. The EMD of the successful bidder shall be returned upon submission of the 
Performance Security Deposit. 

 The EMD may be forfeited if the bidder withdraws or modifies its bid during the validity 
period or fails to accept the award or execute the agreement within the stipulated time. 

 

 The successful bidder shall furnish a Performance Bank Guarantee (PBG) equivalent to 8 
% of the annual contract value, to be paid in the prescribed format as per Annexure – 8, 
within 7 days from the date of issuance of the Work Order/Letter of Award. 

 The PBG shall be submitted in the form of a Bank Guarantee issued by any scheduled 
commercial bank in favour of Directorate General: Akashvani, Akashvani Bhawan, 
Sansad Marg, New Delhi, PIN-110001 and shall remain valid for the entire contract period 
with an additional claim period of 60 days thereafter. 

 A scanned copy of the PBG, duly signed and attested, shall be uploaded on the GeM 
Portal. The original hard copy shall be sent to DDO, Directorate General: Akashvani, 
Akashvani Bhawan, Sansad Marg, New Delhi, PIN-110001 and the same shall be subject 
to verification/authentication through the issuing bank. 

 The PBG shall be liable to be invoked in case of failure of the insurer to perform its 
obligations under the contract, including but not limited to non-compliance with service 
levels, delay in claim settlement or breach of terms and conditions of the RFP/Agreement. 

  

Performance Security Deposit / Performance Bank Guarantee 

Earnest Money Deposit (EMD) 
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Plan Design and Related Documents 

Annexure 1 to Annexure 5: Bidder is to submit on the company’s letterhead, duly 
signed and stamped by the authorized signatory and upload on the GeM Portal. 

Annexure 1A – Technical Bid  

Annexure 1B – Financial Bid 

Annexure 2 – Declaration Letter 

Annexure 3 – Plan Design (Terms of GTIP). 

Annexure 4 – Claims Data for last 3 years. 

Annexure 5 – Integrity Pact  

Annexure 6 – Service Level Agreement (SLA). 

Annexure 7 – Non-Disclosure Agreement (NDA). 

Annexure 8 – Performance Bank Guarantee 
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ANNEXURE- 1A – TECHNICAL BID 
 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND STAMPED BY THE 

AUTHORIZED SIGNATORY  
 

S
r. 
N
o. 

Particulars Response 

Documentary Proof required 

1. 
Name of the Company 
 

 
 
 

- 

2. 
Brief Background & Organization 
structure 

 
 
 
 
 
 
 
 
 
 
 

- 

3. Registered Address 
 
 
 

- 

4. E-mail Id 
 
 

- 

5. 
Contact Person/s Number  
Landline No. 
Mobile No. 

 
- 

6. Head office Address 
 
 
 

- 
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7. Local Office in Delhi/ NCR  

 
 
 
 

Documentary proof of registered 
branch/office in Delhi/NCR (such as GST 
registration, branch registration certificate, 
rent agreement, utility bill or any other valid 
proof) 

8. 
Number of Years since issue of 
Certificate of Incorporation as on 
01.04.2026 

 

Copy of Certificate of Incorporation (CoI) 
containing CIN No. 

9.  
Number of Years since 
IRDAI License as on 
01.04.2026 

 
Copy of valid IRDAI License along with 
renewal details  

10. 

Turnover (Gross Written Premium – 
GWP) for  
FY 2023–24  
FY 2024–25  
FY 2025–26 

 

 
Rs.................(in crores)  
Rs.................(in crores) 
Rs.................(in crores) 

Audited Financial Statements for the last 
three financial years (FY 2023-24,FY 2024-
25, FY 2025-26 
 

11. 

Experience in Life Insurance / Group 
Insurance (No. of Years) 

 Self-attested declaration on the bidder’s 
letterhead  

12. 

Names of at least two PSUs where 
Group Insurance is provided (≥5000 
lives each)  

 Policy document(s) indicating number of 
lives covered 

13. 
Gross Total Premium underwritten 
in India (₹ Crore) as on 01.04.2026 

 

Audited Financial Statement 2025-26 

14. 
Claim Incurred Ratio (FY 
2025–26) 

 

Self-attested declaration  
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15. Claim Settlement Ratio (FY 
2025–26) 

 

 
Self-attested declaration + IRDAI / Audited 
Proof 

16. 

Solvency Ratio  Self-attested declaration + IRDAI / audited 
Proof 

17. 

Average Assets Under 
Management (AUM) for the last 
three financial years (₹ Crore) 
FY 2023–24  

FY 2024–25  

FY 2025–26 

 

 

 

Rs.................(in crores)  

Rs.................(in crores) 

Rs.................(in crores) 

Annual Report / Audited Financial Statement 

18. 

TAN Number  Copy of TAN card 

19. 

GST Number   Copy of GST Certificate  

20. 

Insolvency / Blacklisting Status   Self-declaration / Auditor certificate 

21. 

Details of Foreign Investment (if 
any) – Name and address of foreign 
principals/associates and 
percentage of foreign shareholding 
in the company 

 Self-attested declaration on the bidder’s 
letterhead duly signed by the authorized 
signatory, along with supporting documents 
(shareholding pattern / annual report) 

22. 

Authorization of Signatory  Copy of Board Resolution or Authorization 
Letter duly signed by the competent 
authority, authorizing the representative to 
submit the bid, sign documents and make 
commitments on behalf of the bidder 
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1. We have read and understood the terms and conditions of the RFP and express our agreement to them and 
confirm that decisions of PRASAR BHARATI with regard to RFP will be binding on us. 

2. The information contained in the bid sheet is correct to the best of our knowledge and belief. 

3. We further confirm that our company is in a position to comply with all the requirements in the RFP. 

 
 

Date:  

Place: 

 
 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company 
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ANNEXURE- 1B – FINANCIAL BID 
 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND 

STAMPED BY THE AUTHORIZED SIGNATORY  

Premium for Compulsory Cover Policy Period:  

1. Compulsory Cover Premium (Per Employee – Sum Insured ₹25,00,000):*  

Sl.No. Particulars Amount (in ₹) 

1.  Per Mille Rate  

2.  Premium before Tax  

3.  Applicable Taxes  

4.  Total Premium (Inclusive 
of Taxes) 

 

  
* L1 will be decided on the basis of quote for the compulsory cover premium 
indicated above after completion of the Two-Bid process through the GeM Portal. 

 

NOTE: 

The contract for the Compulsory Cover shall be awarded to the L1 bidder on the basis of 
the lowest Per Mille Rate quoted for the compulsory cover. 

Date: 

Place: 

 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company 
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ANNEXURE- 2- Declaration Letter 
 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND 

STAMPED BY THE AUTHORIZED SIGNATORY  

Declaration Letter 

To, 
Director General 
Akashvani Directorate 
Akashvani Bhawan 
Parliament Street, New Delhi 
110001 

Sir, 

We, (name of Insurance Company), hereby confirm that our bid conforms to all 
the proposed terms, conditions of this RFP including but not limited to proposed covers, 
additional covers, limits of insurance, additional clauses as mentioned in the terms of the 
Group Term Insurance Policy and the evaluation criteria mentioned in the Request for 
Proposal (RFP). 

Date: 

Place: 

 

Yours faithfully, 

 

 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company 
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ANNEXURE- 3 – PLAN DESIGN 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND 

STAMPED BY THE AUTHORIZED SIGNATORY  

Plan Design – Terms of the Group Term Insurance Policy (GTIP) 

 Base Policy – Premium borne entirely by PRASAR BHARATI (Compulsory) 

Cover Required – Covering all the employees of PRASAR BHARATI who have 
joined/will join PRASAR BHARATI on or after 05th October, 2007. Employees joining 
during the policy period shall be automatically covered on a pro-rata basis from their 
date of joining. The detailed employee data is provided separately as Appendix A. 

Other terms and conditions: 

• An error and omission (E&O) provision shall also be applicable, if some 

employees left out due to administrative error or omission shall be allowed to be included 

under the policy, subject to submission of requisite details and applicable premium on 

pro-rata basis. 

• Mid-term addition/ deletion of employees should be allowed as per discretion of 

PRASAR BHARATI, i.e., future additions of new joiners shall be on pro-rata basis. 

• Data for any additions/deletions during the year will be shared by PRASAR 

BHARATI through subsequent communications. 

• The policy shall be valid for one year from 1st July 2026 to 30th June 2027. 

Insurance policy must not have a cancellation clause. 

• Type of Cover – 24×7 Death Risk Cover throughout the year during the subsistence 

of the policy period. 

• Scope of Cover – The policy shall provide coverage for death due to all causes, 

without exclusion, including but not limited to death arising from natural causes, illness, 

disease, accident, Snake bite, any pandemic, suicide, intoxication, hazardous activities, 

adventure sports, acts of terrorism, riots, civil commotion, external aggression, internal 

aggression, war, nuclear incidents, chemical incidents or biological incidents and any 

man-made or natural calamities. Coverage shall be on a 24×7 worldwide basis during 

the entire policy period, subject to the terms and conditions of the policy. 

• Suicide Clause – No Suicide Clause will be applicable, i.e., Suicide Cover from Day 

one. 

• Medical – No Medical Examination and No Medical questionnaire to be filled. 

• No “At Work Certificate/Good Health Certificate” will be provided by Prasar 
Bharati at the start of the policy. 

• Age Group – Entry Age – 18 Years, Maturity Age – Upto 60 Years. 

• Initially, the premium will be paid for the Sum Insured at the beginning of the policy. 

Adjustment of premium on account of entries and exits of employees shall be carried out 

on a quarterly basis and the final adjustment shall be made at the end of the policy 

period. The premium chargeable/refundable for additions and deletions during the policy 

year shall be calculated on a pro-rata basis during quarterly adjustment. However, in 

case an employee joins or exits during the middle of a month, the premium for that entire 
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month shall be payable to the insurer and no refund shall be admissible for such partial 

month. 

• The adjustment in premium, whether recovery or refund, as the case may be, will be 

made within a month of the submission of closing manpower data of the policy.  

• Retirement Age – 60 Years 

• Administration of the scheme – The scheme shall be administered by the Welfare 

Section, Directorate General: Akashvani, Akashvani Bhawan, Sansad Marg, New Delhi, 

PIN-1100001. 

• The claim amount with respect to the employee’s sum insured amount should be 
credited to the respective nominee of insured member with intimation to PRASAR 

BHARATI. 

• In case of deletion on account of retirement, resignation, etc., the premium will be 

refunded on pro rata basis. 

• No mid-term cancellation policy is allowed to insurer. 

• The selected Insurance Company shall issue the policy document and send the 

Certificates of Insurance (COIs) to the registered email IDs of all insured members after 

receipt of the final employee data from Prasar Bharati. A copy of all Certificates of 

Insurance shall also be shared with Welfare Section, Directorate General: Akashvani, 

Akashvani Bhawan, Sansad Marg, New Delhi, PIN-1100001. 

• Service Level Agreement (SLA) and Non-Disclosure Agreement (NDA) will be 

signed by the insurer and PRASAR BHARATI. 

 

 

Date: 

Place: 

 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company 
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ANNEXURE- 4 – CLAIMS DATA 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND 

STAMPED BY THE AUTHORIZED SIGNATORY  
 

 

CLAIMS DATA FOR LAST 3 YEARS 
Company Name: ________________________________________ 

 
 
 

Year 

Claim 
Received 

Claim Settlement 

No. of 
Claims 

(a) 

Amount 
(in crores) 

(b) 

Number 
 of 

settled 
claims 

(c) 

In %age 

=(c /a) ×100 

Amount 
(in crores) 

(d) 

In %age 

Claim Settlement  

Ratio=(d /b)×100 

FY 2023–24 
   

 
 

 

FY 2024–25 
   

 
 

 

FY 2025–26 
   

 
 

 

 
 

Date: 

Place: 

 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company
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ANNEXURE- 5 – INTEGRITY PACT 

 
TO BE SUBMITTED ON THE COMPANY’S LETTERHEAD, DULY SIGNED AND 

STAMPED BY THE AUTHORIZED SIGNATORY  

INTEGRITY PACT 

(To be submitted as part of Technical Bid) 

(To be executed in two copies on ₹500 Stamp Paper each (cost of which shall be 
borne by the Insurance Company), with one copy to be retained by the Insurance 

Company and the other copy to be submitted to Prasar Bharati.) 

Between 

PRASAR BHARATI  

And 

……………………………………………(Company Name) 

Preamble 

Prasar Bharati intends to award, under laid down organizational procedures, contract for 
the period of 1st July, 2026 to 30th June, 2027. Prasar Bharati values full compliance with 
all relevant laws of the land, rules, regulations and economic use of resources and of 
fairness/transparency in its relations with its Bidder. 

Section 1 – Commitments of Prasar Bharati 

(1) Prasar Bharati commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 

a.     No employee of Prasar Bharati shall, directly or through family members, in 
connection with the tender process or execution of the contract, demand, accept, or 
agree to accept any material or immaterial benefit for self or any third person which is not 
legally entitled. 

b.    Prasar Bharati will treat all Bidder(s) with equity and reason during the tender process. 
Prasar Bharati will, in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder confidential/additional 
information through which the Bidder(s) could obtain an advantage in relation to the 
tender process or the contract execution.  

c.     Prasar Bharati will exclude all known prejudiced persons from the process. 

Section 2 – Commitments of the Bidder(s) 

(1) The Bidder(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s) commit themselves to observe the following principles during 
participation in the tender process and during the contract execution: 

(a) The Bidder(s) will not, directly or through any other person or firm, offer, promise, or give 
to any of the Prasar Bharati’s employees involved in the tender process or the execution 
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of the contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

(b) The Bidder(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids, 
or any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process. 

(c) The Bidder(s) will not commit any offence under the relevant provisions of the Prevention 
of Corruption Act, the Indian Penal Code / Bharatiya Nyaya Sanhita (BNS) or any other 
applicable laws. Further the Bidder(s) will not improperly use for purposes of competition 
or personal gain or pass on to others, any information or document provided by the 
Prasar Bharati as part of the business relationship, regarding plans, technical proposals 
and business details including information contained or transmitted electronically. 

(d) The Bidder(s) of Indian nationality shall furnish the name and address of the foreign 
principals, if any and shall also indicate the percentage of foreign investment in their 
company. 

(e) The Bidder(s), when presenting their bid, shall deal directly with Prasar Bharati and shall 
not engage or route their bid through any broker or intermediary. 

 
(2) The Bidder(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

 

Section 3 – Disqualification 

Disqualification from tender process and exclusion from future contracts if the Bidder(s), 

before award or during execution has committed a transgression through a violation of 

Section 2, above or in any other form which put their reliability or credibility in question, 

Prasar Bharati is entitled to disqualify the Bidder(s) from the tender process. 

 
Section 4–Compensation for Damages 
 

(1) If Prasar Bharati has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, The Earnest Money Deposit (EMD)/Bid Security amounting 

to ₹3 lakh shall be liable to be forfeited by the bidder.  
 

(2) According to the Section 3, Prasar Bharati shall be entitled to recover damages from the 

Bidder’s Performance Bank Guarantee if it has terminated the contract, 

 

(3) The selected Bidder shall furnish to Prasar Bharati an irrevocable and unconditional 

guarantee from a Bank for an amount equal to 8% (eight percent) of its Bid Price within 

30 (thirty) days of receipt of Letter of Acceptance. 
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Section 5 – Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last three years 
with any other Company in any country conforming to the anti-corruption approach or 
with any Public Sector Enterprise in India that could justify his exclusion from the 
tender process. 

(2) If the Bidder makes incorrect statement on this subject, he will be disqualified from the 
tender process. 

Section 6 – Criminal charges against violating Bidders(s) 

If Prasar Bharati obtains or becomes aware of any improper conduct of Bidder which 
constitutes corruption, or if Prasar Bharati has substantive suspicion in this regard, 
Prasar Bharati will inform the same to the Chief Vigilance Commission. 

Section 7 – Integrity Pact Duration 

This Integrity Pact shall come into force from the date both parties legally sign it. It shall 
remain valid for the successful bidder up to 12 months after the last payment made 
under the contract and for all other bidders, up to one month after the award of the 
contract. Any violation of the same would entail disqualification of the bidders and 
exclusion from future business dealings. 

If any claim is made or lodged during the validity period of this Pact, the same shall 
remain binding and continue to be valid even after the expiry of this Pact, unless such 
claim is discharged or determined by the Chief Executive Officer (CEO) of Prasar 
Bharati. 

Section 8 - Absconding / Missing Person Clause 

In case an insured employee goes missing or is untraceable during the policy period and 
is subsequently declared legally dead by a competent court/authority after a lapse of time, 
the claim shall be considered by the Insurance Company, provided that the date of 
disappearance/missing falls within the policy period and all required legal documents, 
including declaration of presumed death, FIR/ Police report and court order/competent 
authority certificate, are submitted. 

The insurer shall honor such claim in accordance with the applicable law and policy 
terms, even if the formal declaration of death is issued after expiry of the policy period, 
provided the incident of disappearance occurred during the subsistence of the policy. 

Section 9 – Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 

DG:Akashvani, Akashvani Bhawan, Sansad Marg, New Delhi - 110001. 

(2) Changes and supplements as well as termination notices need to be made in 

writing to the competent authority. 

(3) If any one or more provisions of this agreement are found to be invalid by Prasar 
Bharati, the remaining provisions of this agreement shall continue to remain valid and 
enforceable. 
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(4) In the event of any contradiction between the Integrity Pact and its Annexures 

(Annexure 1 to 8), if any, the Clause in the Integrity Pact will prevail. 

 

   
(For & On behalf of the Prasar Bharati)     (For & on behalf of the Bidder) 

 (Office Seal)       (Office Seal) 

 

Name of the Authorised Signatory Designation 

 
Place  

 
Date  
 
 
Witnesses (Prasar Bharati)                                     Witnesses (Bidder) 
 
 
Witness 1: Signature                        Witness 1: Signature  
 
(Name & Address)                             (Name & Address) 
 
 

Witness 2: Signature                                                   Witness 2: Signature 

 

(Name & Address)                                                         (Name & Address) 
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Annexure-6 

Service Level Agreement 

Between 

PRASAR BHARATI 

and 

……………………………………………(Company Name) 

This Agreement is made and entered into on this ___ day________month of 2026, by 
and between PRASAR BHARATI, hereinafter referred to as “Master Policy Holder”, 
having its Head Office at: Akashvani Bhawan, New Delhi – 110001, INDIA 

And 

……………………., hereinafter referred to as “Insurer”, having its corporate office at 
……………………………………………………………………………………………………… 

WHEREAS, the Master Policy Holder has obtained Group Term Insurance Policy from 
the Insurer. 

WHEREAS, the Master Policy Holder has obtained a Group Term Insurance Policy from 
the Insurer for providing life insurance cover of ₹25,00,000/- (Rupees Twenty-Five 
Lakh only) to eligible serving employees of Prasar Bharati who have joined/will join 
Prasar Bharati on or after 05 October 2007, based on the employee data provided by 
Prasar Bharati. Employees joining during the policy period shall also be covered under 
the policy on a pro-rata basis from their date of joining in accordance with the terms and 
conditions of the policy. 

The purpose of this Service Level Agreement (SLA) is to formalize an arrangement 
between the Master Policy Holder and the Insurer to effectively manage the claims 
arising under the aforesaid insurance policies and to record the responsibilities and 
deliverables of each party under the mentioned policies.  

This Agreement will be effective from the date of ……to.….. 2026 and exist throughout 
the currency of the aforesaid insurance policies or until settlement of all valid claims 
arising under the policies, whichever occurs later. 

Working Days shall mean any day on which the Master Policy Holder is generally open 
for business in India. 

No clause will be agreed which contradicts the Terms & Conditions of the Policy. 

CLAIMS PROCESS: 

1. Intimation of Loss: 
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The Master Policy Holder shall intimate every incident that may give rise to a claim 
under the policy to the Insurer in accordance with the conditions of the policy in 
question, i.e., the incident or loss shall be notified immediately upon loss coming to 
notice by the following mode:  

E-Mail Notification (E-Notification): 

All claim intimations, communications and correspondence under the policy shall be made through the 

designated e-mail IDs and contact details provided below: 

Designated E-mail ID of the Insurer: ___________________________ 

Insurer Contact Person 
Name &  

Designation 
E-mail ID Contact Number 

Contact Person 1 
   

Contact Person 2 
   

Contact Person 3 
   

2. Action by the Insurer: 

2.1 The insurer shall ask for pre-agreed documents upon receiving the initial notification:  

• Claim Form 
• Death Certificate/Death Summary 
• Nominee Details (ID proof & Cancelled cheque) 
• FIR/ Panchnama/ Post Mortem Report (In case of Accident/Murder/Suicide) 
• In case of missing/ absconding insured employee, FIR/ Police investigation report, 
non-traceable report and declaration/order of presumed death issued by the competent 
court/authority. 

All documents submitted in support of the claim must be forwarded by the Master Policy 
Holder. Documents received independently shall not be entertained. 

2.2 The insurer shall send an email to the Master Policy Holder stating the document 
requirements within 3 working days of receiving the initial claim notification. The 
insurer will monitor the claims and ensure all covered claims are settled within 10 
working days of receiving all necessary documents required to settle the claim.  

2.3 The Insurer shall arrange quarterly review meetings with the Master Policy Holder 
and submit Management Information System (MIS) reports regarding the operation and 
performance of the scheme. Adjustment of premiums shall also be carried out on a 
quarterly basis. 

3. Settlement of Claims: 

3.1 Dedicated account management team from Insurer’s end. 

3.2 Account review to be done on monthly basis with the Master Policy Holder for 
settlement of claims. The insurer will confirm whether a claim is admissible or not as per 
terms of the policy within 3 working days from the receipt of claim notification. If, in the 
opinion of the insurer, the claim is not admissible, then a detailed written explanation will 



RFP–GroupTermInsurancePolicy–2026 
 

Page 35 of 38  

be provided to the Master Policy Holder within the timeframe of 10 working days. 

 

3.3 Final Payment: 

Insurer will make payment for claim amount directly to the Nominee’s account under 
advice by the Master Policy Holder. 

Primarily, insurer will accept all documents sent through E-mail. If hard copies of the 
documents are required, the same shall be sent to the Insurer directly by the Master 
Policy Holder. Where documents cannot be shared due to their confidential nature or 
volume involved, the Insurer shall visit the Master Policy Holder’s office to verify the 
same. 

3.4 If additional requirement/clarification is needed by the Insurer, the Insurer to inform 

the same to the Master Policy Holder within 5 Working days from the date of receipt 

of last set of documents.  

3.5 Once all documents, as desired, have been received by the insurer, claim settlement 

should be effected within 10 working days. 

DOCUMENTATION AND ISSUE OF POLICY DOCUMENTS: 

 1. Issue of the Risk Held letter – The Insurer must issue the Risk Held letter which 
will cover the Beneficiaries w.e.f. from the signing of the agreement by the Master 
Policy Holder. 

 2. Master Policy – Policy documents will be issued by Insurer within 7 working days 
from the receipt of payment and submission of the required information. 

 3. Endorsements – Endorsements for additions/deletions/amendments/refunds to 
the policies to be issued by Insurer within 5 working days from the date of receipt of the 
information/premium. 

 4. Renewal – The Agreement would be renewed on an annual basis provided, same 
terms and conditions are acceptable to both the parties, viz. the Master Policy Holder 
and the insurer. Insurer may initiate the process in writing at least 90 days prior to date 
of renewal. 

 5. Credit/Debit (CD) Statements– to be sent to the Master Policy holder on monthly 
basis. 

 6. Monthly Claim MIS – to be sent to the Master Policy holder on monthly basis. 

 7. Quarterly meeting – for discussion on claims and other pending issues, if any. 

On Behalf of the Master Policy Holder      On Behalf of the Insurer 

  
Signature:        Signature: 

Name:        Name: 

Designation:        Designation: 

Date:        Date:
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Annexure 7 

Non-Disclosure Agreement 

The bidder/Insurance Company shall not disclose directly or indirectly any information, 
data and/or any detail of PRASAR BHARATI, which may come to the possession or 
knowledge of the bidder/Insurance Company during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall at 
all times hold the same in strictest confidence. 

The bidder/Insurance Company shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to 
comply with applicable laws. The Bidder/Insurance Company shall not publish, permit to 
be published, or disclose any particulars of the information without the previous written 
consent of PRASAR BHARATI. 

The Bidder/Insurance Company shall indemnify PRASAR BHARATI for any loss suffered 
by PRASAR BHARATI as a result of disclosure of any confidential information. Failure to 
comply the above shall be treated as breach of contract on the part of the 
Bidder/Insurance Company and PRASAR BHARATI shall be entitled to claim damages 
and pursue legal remedies. 

The Bidder/Insurance Company shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of confidential information 
under this agreement are fully satisfied. The Bidder/Insurance Company’s obligations 
with respect to non-disclosure and confidentiality will survive even after the expiry or 
termination of this agreement for whatever reason. 

 
 

Date: 

Place: 

 

(Authorized Signatory) with name & designation 

 

 
Seal of the Insurance Company
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Annexure 8 
PERFORMANCE BANK GUARANTEE 

 
 

Beneficiary:- Directorate General: Akashvani, Akashvani Bhawan, Sansad Marg, New 
Delhi, PIN-110001 (herein after referred to as Beneficiary) 
Date: ______________ (Date of issue of Bank Guarantee) 
PERFORMANCE BANK GUARANTEE No.:______________  
PERFORMANCE BANK GUARANTEE Amount:_______________ (Amount in 
words) 
Seller: ________________ (Insert Seller Name and Address) 
Guarantor :_______________(Insert name and address of the issuing bank) 
 
 
 
1. The Seller named above has entered into above referred contract with the 
Beneficiary, for the supply of Service as defined in the said contract. According to the 
conditions of the Contract, a performance security is required to be furnished by the 
Seller to the Beneficiary for due performance of the contract. 
 
2. At the request of the Seller, we as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary a sum of ₹ ______________ [in words], upon receipt by us of the 
Beneficiary's demand stating that the Seller is in breach of its obligation(s) under the 
Contract, without the Beneficiary needing to prove or to show grounds for your 
demand or the sum specified therein. 
 
3. We do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Beneficiary. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding to ₹. _____________[in words]. 
 
4 We undertake to pay the Beneficiary any money so demanded not withstanding any 
dispute or disputes raised by Seller in any suit or proceeding pending before any 
Court or Tribunal relating thereto liability under this present being absolute and 
unequivocal. 
 
5. The payment so made by us under this Bond shall be a valid discharge of our 
liability for payment there under and the Seller shall have no claim against us for 
making such payment. 
 
6. We further agree that the Guarantee here in contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract 
including an additional claim period for 60 days and that it shall continue to be 
forceable till all the dues of the Beneficiary under or by virtue of the said Contract 
have been fully paid and its claims satisfied or discharged. 
 
7. We further agree that the Beneficiary may, without our consent, change any terms 
of the Contract, extend the Seller’s time for performance, or delay/enforce any rights 
against the Seller. Such actions, concessions, delays, or omissions by the Beneficiary 
shall not affect or reduce our liability under this Guarantee. 
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8. Not withstanding anything contained herein above our liability under the Guarantee 
is restricted to ₹ ___________ [in words] and shall remain in force until a period of 12 
months and additional 60 days from the date of issue in case of Performance 
security. 
 
9. This Guarantee will be discharged despite any change in the constitution of the 
Bank or the Seller. 
 
10. We lastly undertake not to revoke this Guarantee during its currency. 
 
 
 
 

Dated__________For_________(Bank-Name)    
Signature______________ 
Name of the Officer______________ 
Designation of the officer_____________ Code no.________ 
Name of the Bank and Branch___________________ 
 
 
 
 

 
 
 
 
 
 
 
Composition of Technical Specification Committee:- 
 
Sh. Chandrika Prasad, Chairperson 
 
Sh. DS Kushwaha , Member 
 
Ms. Mamta Gupta, Member 
 
Ms. Shankita Jaiswal, Member 
 
 
 
 
 
 
 
 

 
 
 

 



Sr. 

No.
Fullname Designation Empl. Code Date of Birth Date of Joining

Gross 

Salary

1 EMP001 Technician 1950174 31.Dez.86 23.Okt.08 94178

2 EMP002 Technician 1150175 08.Dez.86 08.Jul.10 82414

3 EMP003 Technician 1890392 21.Jän.79 14.Jul.10 86574

4 EMP004 Technician 1320175 02.Nov.82 23.Apr.09 99107

5 EMP005 Technician 1870174 02.Nov.80 20.Apr.09 99107

6 EMP006 Helper 1940444 06.Mai.86 03.Sep.12 53036

7 EMP007

Programme 

Executive 2090284 13.Jul.88 17.Apr.15 118301

8 EMP008

Programme 

Executive 2730522 01.Jun.79 13.Feb.12 107790

9 EMP009

Senior Engineering 

Assistant 1490597 15.Jun.91 17.Jun.15 93805

10  

Senior Engineering 

Assistant 1180314 17.Aug.91 22.Jun.15 93805

11 EMP011 Technician 1490452 15.Jun.81 01.Mai.09 84618

12 EMP012 Technician 1350443 20.Feb.81 26.Dez.09 79935

13 EMP013

Transmission 

Executive 2090527 03.Jun.85 25.Mai.15 88581

14 EMP014

Programme 

Executive 2760466 09.Jun.90 18.Mai.15 98855

15 EMP015

Programme 

Executive 2990503 30.Aug.79 17.Feb.12 107790

16 EMP016

Senior Engineering 

Assistant 1530564 10.Apr.90 17.Jul.15 96003

17 EMP017

Transmission 

Executive 2220476 02.Jul.81 18.Mai.15 98855

18 EMP018 Technician 1980452 29.Mär.84 01.Mai.08 91820

19 EMP019

Transmission 

Executive 2390582 25.Aug.86 15.Jun.15 98855

20 EMP020

Senior Engineering 

Assistant 1000461 03.Jun.82 26.Jul.10 111022

21 EMP021

Senior Engineering 

Assistant 1270425 10.Apr.82 11.Nov.11 111720

22 EMP022

Programme 

Executive 2230540 07.Feb.88 28.Mai.15 93805

23 EMP023

Engineering 

Assistant 1050406 03.Jun.88 05.Jun.15 101699

24 EMP024

Senior Engineering 

Assistant 1150406 03.Aug.89 08.Jun.15 103905



25 EMP025

Transmission 

Executive 2190476 11.Nov.85 18.Jun.15 103905

26 EMP026

Upper Division 

Clerk 4790459 15.Dez.69 01.Okt.12 68200

27 EMP027

Transmission 

Executive 2270513 23.Sep.73 25.Jun.10 119112

28 EMP028 Technician 1930174 04.Jun.77 08.Sep.08 96098

29 EMP029

Senior Engineering 

Assistant 1590483 25.Mär.86 15.Jun.15 98403

30 EMP030

Senior Engineering 

Assistant 1340165 01.Feb.85 17.Jul.09 120594

31 EMP031 Technician 1440174 01.Jän.77 24.Aug.10 86574

32 EMP032 Technician 1180673 05.Mär.85 24.Jun.17 67963

33 EMP033

Announcer Grade-

III 2160493 17.Jun.81 26.Mär.12 113790

34 EMP034

Senior Engineering 

Assistant 1320625 01.Feb.85 14.Okt.10 114734

35 EMP035

Senior Engineering 

Assistant 1190493 06.Mai.90 15.Jun.15 99335

36 EMP036

Programme 

Executive 2850612 04.Nov.83 23.Jun.10 120834

37 EMP037 Technician 1660457 30.Apr.84 27.Apr.09 84935

38 EMP038 Technician 1210430 04.Mai.92 01.Sep.15 71577

39 EMP039

Senior Engineering 

Assistant 1050511 14.Nov.87 11.Jun.15 102179

40 EMP040

Senior Engineering 

Assistant 1180513 10.Apr.80 05.Dez.11 97991

41 EMP041

Senior Engineering 

Assistant 1900143 01.Mär.86 07.Aug.08 114879

42 EMP042

Assistant Director 

(Programme) 2400287 17.Okt.83 27.Mär.15 132142

43 EMP043

Programme 

Executive 2820508 20.Jän.86 06.Apr.15 99682

44 EMP044

Programme 

Executive 2090514 05.Sep.86 20.Mai.15 103875

45 EMP045

Assistant Director 

(Programme) 2390517 30.Dez.86 01.Apr.15 132142

46 EMP046

Senior Engineering 

Assistant 1320498 13.Mai.84 19.Jun.15 93805

47 EMP047

Programme 

Executive 2160564 26.Apr.87 28.Mai.15 93805

48 EMP048

Senior Engineering 

Assistant 1950420 26.Okt.89 15.Jun.15 109637

49 EMP049

Transmission 

Executive 2150527 01.Jul.86 08.Jun.15 87036

50 EMP050 MTS 4210564 04.Jän.69 12.Feb.08 84838

51 EMP051 MTS 4920429 12.Apr.69 16.Mai.11 58549

52 EMP052

Senior Engineering 

Assistant 1710393 13.Aug.85 01.Okt.09 111636

53 EMP053

Senior Engineering 

Assistant 1040164 10.Jul.83 14.Mai.15 88581

54 EMP054

Senior Engineering 

Assistant 1920675 27.Aug.91 03.Aug.15 103747

55 EMP055 Helper 1130515 12.Jän.92 09.Okt.14 55401

56 EMP056

Upper Division 

Clerk 4160452 01.Jun.78 01.Okt.10 74329



57 EMP057 Technician 1890599 16.Nov.90 14.Sep.15 71097

58 EMP058

Assistant Director 

(Programme) 2010602 28.Dez.85 17.Mär.15 138832

59 EMP059

Assistant Director 

(Programme) 2370478 25.Apr.82 15.Apr.15 132143

60 EMP060

Assistant Director 

(Programme) 2360482 01.Feb.86 08.Apr.15 117676

61 EMP061

Engineering 

Assistant 1220467 10.Jul.89 17.Sep.15 111097

62 EMP062

Programme 

Executive 2860490 19.Mai.86 24.Jun.16 116245

63 EMP063 Technician 1250467 15.Mai.78 16.Sep.08 84618

64 EMP064 Technician 1840419 21.Aug.90 31.Aug.15 71097

65 EMP065

Programme 

Executive 2400523 11.Okt.89 13.Apr.15 95055

66 EMP066

Senior Engineering 

Assistant 1770427 02.Feb.87 30.Jun.15 98855

67 EMP067

Senior Engineering 

Assistant 1900462 02.Feb.92 26.Mai.15 98855

68 EMP068

Senior Engineering 

Assistant 1700235 10.Mai.86 05.Nov.09 115011

69 EMP069

Senior Engineering 

Assistant 1090530 05.Jän.87 31.Aug.15 102127

70 EMP070 MTS 4600513 05.Feb.81 17.Apr.07 70860

71 EMP071 Helper 1060531 15.Jul.76 03.Feb.14 55317

72 EMP072

Senior Engineering 

Assistant 1260378 20.Mär.89 18.Mai.15 98855

73 EMP073

Senior Engineering 

Assistant 1080185 10.Jul.82 08.Aug.09 117676

74 EMP074

Senior Engineering 

Assistant 1260511 13.Jän.86 04.Sep.08 121099

75 EMP075

Programme 

Executive 2310517 19.Feb.85 10.Apr.15 94273

76 EMP076

Senior Engineering 

Assistant 1700651 23.Nov.85 25.Jul.11 105332

77 EMP077

Lower Division 

Clerk 4710707 07.Feb.93 12.Sep.24 39256

78 EMP078 Technician 1460425 10.Apr.82 25.Okt.07 87140

79 EMP079 Technician 1090428 20.Dez.83 09.Mär.09 89158

80 EMP080

Programme 

Executive 2150485 18.Jul.74 03.Mär.08 114879

81 EMP081

Library and 

Information 4320486 06.Dez.81 15.Dez.08 115557

82 EMP082

Announcer Grade-

IV 2160449 15.Jun.74 13.Jul.12 104748

83 EMP083

Programme 

Executive 2690456 24.Jul.76 10.Mai.11 111022

84 EMP084 Technician 1860699 11.Mai.93 10.Nov.20 56160

85 EMP085

Upper Division 

Clerk 4480285 23.Apr.85 14.Jul.09 64625

86 EMP086

Programme 

Executive 2650522 01.Jun.82 29.Jän.08 114879



87 EMP087

Programme 

Executive 2860458 25.Mai.80 05.Sep.11 116154

88 EMP088

Programme 

Executive 2870458 22.Feb.86 14.Mai.15 123246

89 EMP089

Programme 

Executive 2880458 25.Mai.88 20.Mai.15 106749

90 EMP090

Programme 

Executive 2350508 15.Mär.91 11.Mai.15 103747

91 EMP091

Lower Division 

Clerk 4140474 02.Apr.74 01.Aug.12 61473

92 EMP092

Transmission 

Executive 2730625 21.Feb.90 05.Mai.15 106821

93 EMP093

Senior Engineering 

Assistant 1040312 26.Feb.85 27.Mai.15 123915

94 EMP094

Senior Engineering 

Assistant 1990397 02.Dez.88 17.Jun.15 98855

95 EMP095

Senior Engineering 

Assistant 1250391 15.Jun.87 10.Jul.15 96003

96 EMP096

Assistant Director 

(Programme) 2360391 29.Jän.86 18.Sep.15 114879

97 EMP097

Programme 

Executive 2020515 08.Feb.86 25.Mai.15 93805

98 EMP098

Assistant Library 

and Information 

Officer 4880393 02.Dez.87 29.Aug.11 110634

99 EMP099

Programme 

Executive 2320395 20.Mai.89 15.Apr.15 98855

100 EMP100

Programme 

Executive 2460395 05.Sep.81 29.Aug.11 105332

101 EMP101

Senior Engineering 

Assistant 1530397 23.Mär.91 30.Mär.15 93805

102 EMP102

Lower Division 

Clerk 4400379 04.Mai.84 11.Nov.11 37266

103 EMP103

Programme 

Executive 2480395 05.Dez.87 01.Jun.15 98855

104 EMP104

Programme 

Executive 2510348 10.Jän.84 30.Mär.15 118301

105 EMP105

Programme 

Executive 2320595 13.Okt.87 27.Mai.15 98855

106 EMP106

Senior Engineering 

Assistant 1230541 11.Mär.86 25.Mai.15 98855

107 EMP107

Engineering 

Assistant 1270143 26.Nov.86 17.Okt.11 102270

108 EMP108

Engineering 

Assistant 1460502 22.Mär.89 17.Jul.15 91103

109 EMP109

Engineering 

Assistant 1050459 15.Dez.90 25.Mai.15 93805

110 EMP110

Programme 

Executive 2580500 19.Jän.89 11.Mai.15 88581

111 EMP111

Upper Division 

Clerk 4430397 23.Feb.84 09.Dez.13 57781

112 EMP112

Transmission 

Executive 2450489 23.Apr.91 27.Apr.15 91103

113 EMP113

Senior Engineering 

Assistant 1370139 10.Feb.85 07.Jul.09 117676



114 EMP114

Programme 

Executive 2620482 12.Sep.88 29.Apr.15 118301

115 EMP115 Technician 1100525 01.Jul.86 28.Aug.15 64625

116 EMP116

Senior Engineering 

Assistant 1980472 10.Jul.87 22.Jun.15 93805

117 EMP117

Programme 

Executive 2080473 14.Jun.88 16.Apr.15 93805

118 EMP118

Transmission 

Executive 2200463 09.Jul.83 26.Mai.15 99668

119 EMP119

Transmission 

Executive 2910509 22.Okt.87 21.Mai.15 98855

120 EMP120 Technician 1420164 05.Dez.85 05.Nov.12 79652

121 EMP121 MTS 4100468 01.Jun.80 02.Mai.11 58490

122 EMP122

Programme 

Executive 2020468 12.Jän.83 30.Apr.15 100105

123 EMP123

Programme 

Executive 2930440 23.Jun.91 01.Mai.15 98855

124 EMP124

Upper Division 

Clerk 4960337 17.Mai.75 28.Mär.11 66154

125 EMP125

Upper Division 

Clerk 4340338 24.Feb.68 03.Jän.08 75087

126 EMP126

Programme 

Executive 2590401 31.Okt.78 09.Okt.06 131121

127 EMP127

Assistant Director 

(Programme) 2530401 13.Jän.84 08.Apr.15 140411

128 EMP128

Engineering 

Assistant 1330306 11.Jun.89 17.Jun.15 105047

129 EMP129

Programme 

Executive 2260489 03.Apr.77 06.Mär.09 337345

130 EMP130

Transmission 

Executive 2940458 20.Mär.90 19.Mai.15 120402

131 EMP131

Transmission 

Executive 2370534 15.Jun.87 02.Jun.15 103905

132 EMP132 Technician 1670703 29.Jun.96 05.Dez.22 58677

133 EMP133

Senior Engineering 

Assistant 1300484 12.Apr.89 01.Jul.15 98855

134 EMP134

Programme 

Executive 2950507 07.Aug.81 05.Mai.15 98855



135 EMP135

Senior Engineering 

Assistant 1100429 20.Jul.87 06.Mai.11 116010

136 EMP136 MTS 4160708 17.Feb.77 28.Nov.24 41144

137 EMP137

Transmission 

Executive 2150504 12.Jun.81 20.Apr.11 120594

138 EMP138 Technician 1100175 30.Apr.85 02.Dez.08 89638

139 EMP139

Engineering 

Assistant 1400165 05.Mär.83 01.Okt.09 118156

140 EMP140

Engineering 

Assistant 1250380 11.Jän.84 14.Jul.08 124196

141 EMP141 Security Guard 5170504 03.Nov.76 24.Mai.11 63469

142 EMP142

Senior Engineering 

Assistant 1920515 01.Feb.79 28.Jul.08 133356

143 EMP143 Technician 1940174 06.Nov.83 28.Aug.08 104780

144 EMP144

Senior Engineering 

Assistant 1380165 28.Mär.82 05.Jun.09 129574

145 EMP145

Lower Division 

Clerk 4980695 14.Jul.77 02.Jul.19 46671

146 EMP146

Senior Engineering 

Assistant 1300486 02.Mär.83 05.Jun.15 117671

147 EMP147 Helper 1140601 24.Jun.77 07.Nov.16 43750

148 EMP148 Technician 1930581 30.Apr.76 08.Feb.16 68055

149 EMP149

Transmission 

Executive 2760473 29.Mai.90 12.Mai.15 93805

150 EMP150 Technician 1680504 09.Feb.84 07.Jul.15 64625

151 EMP151

Programme 

Executive 2780443 30.Sep.86 13.Mai.15 93805

152 EMP152

Transmission 

Executive 2920483 04.Jun.83 01.Jun.15 95299

153 EMP153

Transmission 

Executive 2720564 07.Jän.88 13.Mai.15 98855

154 EMP154

Senior Engineering 

Assistant 1460536 04.Mär.90 31.Jul.15 96003

155 EMP155

Senior Engineering 

Assistant 1220310 16.Jul.84 13.Apr.15 93805

156 EMP156

Programme 

Executive 2440539 02.Feb.83 25.Mär.15 118301

157 EMP157 Technician 1120400 18.Nov.78 02.Nov.07 91820

158 EMP158

Programme 

Executive 2870446 10.Okt.87 13.Mai.15 93805

159 EMP159

Senior Engineering 

Assistant 1300599 03.Aug.91 25.Mai.15 93805

160 EMP160

Senior Engineering 

Assistant 1030499 06.Nov.90 25.Mär.15 98855

161 EMP161

Programme 

Executive 2430467 16.Aug.87 09.Apr.15 98855

162 EMP162

Programme 

Executive 2650600 26.Jän.90 01.Jun.15 98855

163 EMP163

Senior Engineering 

Assistant 1170479 26.Nov.85 24.Aug.15 91103

164 EMP164

Senior Engineering 

Assistant 1950512 26.Nov.88 29.Jun.15 96649



165 EMP165

Senior Engineering 

Assistant 1110230 02.Jul.86 15.Mai.15 98855

166 EMP166

Lower Division 

Clerk 4320707 12.Dez.93 24.Jun.24 37266

167 EMP167

Programme 

Executive 2350454 26.Jän.91 21.Mai.15 98855

168 EMP168

Senior Engineering 

Assistant 1420534 12.Dez.91 11.Jul.15 93947

169 EMP169

Senior Engineering 

Assistant 1320523 14.Mär.88 11.Mai.15 98855

170 EMP170

Senior Engineering 

Assistant 1220577 26.Dez.90 29.Jun.15 106904

171 EMP171

Senior Engineering 

Assistant 1740508 10.Nov.86 11.Jun.15 103905

172 EMP172

Senior Engineering 

Assistant 1640510 06.Mai.88 10.Jul.15 100903

173 EMP173

Programme 

Executive 2910476 24.Sep.90 24.Mär.15 103905

174 EMP174

Senior Engineering 

Assistant 1340467 07.Dez.89 10.Aug.15 126710

175 EMP175 Technician 1180418 17.Jun.83 16.Jul.12 83692

176 EMP176

Senior Engineering 

Assistant 1500418 28.Sep.89 07.Apr.15 98855

177 EMP177

Programme 

Executive 2620600 03.Sep.92 27.Apr.15 98855

178 EMP178

Senior Engineering 

Assistant 1490602 30.Jän.90 03.Jun.15 93805

179 EMP179

Senior Engineering 

Assistant 1880417 01.Nov.91 22.Jun.15 98855

180 EMP180

Senior Engineering 

Assistant 1060511 21.Jän.84 15.Jun.15 101699

181 EMP181

Senior Engineering 

Assistant 1470401 29.Dez.88 01.Jun.15 98855

182 EMP182

Lower Division 

Clerk 4820492 07.Jän.75 16.Jän.12 63682

183 EMP183

Transmission 

Executive 2480468 06.Jän.91 20.Jul.15 96003

184 EMP184

Transmission 

Executive 2450468 30.Apr.88 07.Jun.12 102270

185 EMP185 MTS 4940593 11.Aug.73 11.Jun.10 58861

186 EMP186

Engineering 

Assistant 1930454 04.Jän.82 15.Sep.09 108394

187 EMP187

Transmission 

Executive 2490468 06.Apr.86 31.Dez.15 96003

188 EMP188

Transmission 

Executive 2270493 12.Sep.83 05.Jun.15 101707

189 EMP189

Senior Engineering 

Assistant 1330637 01.Jän.85 06.Jul.09 416019

190 EMP190

Engineering 

Assistant 1550366 06.Jän.89 18.Jän.10 121914

191 EMP191

Programme 

Executive 2550498 01.Jul.72 27.Jän.09 117676

192 EMP192

Senior Engineering 

Assistant 1600498 10.Jul.88 19.Jun.15 98855



193 EMP193

Programme 

Executive 2900596 01.Jän.86 16.Mai.12 102270

194 EMP194

Programme 

Executive 2510469 09.Jul.78 29.Mär.12 99388

195 EMP195

Programme 

Executive 2810475 14.Mai.83 24.Apr.15 103905

196 EMP196

Programme 

Executive 2330515 10.Jul.86 17.Mär.15 103905

197 EMP197 Technician 1790423 15.Aug.75 08.Jul.11 86094

198 EMP198

Senior Engineering 

Assistant 1930235 15.Jul.86 20.Jul.09 123716

199 EMP199

Senior Engineering 

Assistant 1940235 15.Jän.85 27.Jul.09 114254

200 EMP200

Senior Engineering 

Assistant 1020410 23.Nov.87 01.Sep.11 306942

201 EMP201

Programme 

Executive 2490500 04.Jul.83 06.Apr.15 118301

202 EMP202

Programme 

Executive 2940471 07.Mai.85 15.Mär.16 88581

203 EMP203

Senior Engineering 

Assistant 1180674 16.Mai.84 03.Mai.11 111022

204 EMP204

Senior Engineering 

Assistant 1680304 05.Sep.88 02.Jun.15 103905

205 EMP205

Assistant Director 

(Programme) 2920601 22.Apr.86 27.Apr.15 145056

206 EMP206 Technician 1750246 01.Jul.91 07.Sep.15 72686

207 EMP207 Technician 1540484 21.Dez.88 31.Aug.15 72686

208 EMP208

Senior Engineering 

Assistant 1710472 09.Mai.83 24.Aug.09 123716

209 EMP209

Announcer Grade-

III 2300449 25.Dez.67 26.Nov.08 119842

210 EMP210

Engineering 

Assistant 1600528 02.Aug.90 12.Jun.15 104996

211 EMP211

Senior Engineering 

Assistant 1700306 01.Jun.89 19.Jun.15 98855

212 EMP212

Senior Engineering 

Assistant 1120406 22.Jun.91 05.Jun.15 98855

213 EMP213

Transmission 

Executive 2680596 02.Mai.85 22.Jun.15 114951

214 EMP214 MTS 4270527 10.Jun.78 01.Mär.13 63681

215 EMP215 MTS 4820595 05.Jul.71 29.Mai.13 69369

216 EMP216 MTS 4080528 01.Jul.66 06.Aug.08 69985

217 EMP217

Upper Division 

Clerk 4520529 12.Jul.87 10.Jun.10 80559



218 EMP218

Upper Division 

Clerk 4430405 02.Sep.88 24.Feb.11 65219

219 EMP219

Senior Engineering 

Assistant 1940526 24.Jun.88 18.Jun.15 111799

220 EMP220

Programme 

Executive 2760597 24.Jän.79 13.Feb.12 121674

221 EMP221

Programme 

Executive 2570598 17.Jun.88 19.Mär.15 147954

222 EMP222

Programme 

Executive 2130527 18.Jun.88 27.Mai.15 114951

223 EMP223

Programme 

Executive 2140527 02.Okt.87 01.Jun.15 114951

224 EMP224

Programme 

Executive 2180527 18.Sep.85 11.Mai.15 111799

225 EMP225

Programme 

Executive 2540468 26.Jun.84 15.Feb.12 121674

226 EMP226

Programme 

Executive 2070527 10.Jun.85 14.Feb.12 105114

227 EMP227

Programme 

Executive 2040504 27.Jun.77 27.Apr.16 147773

228 EMP228

Engineering 

Assistant 1090529 12.Mai.91 12.Jun.15 111799

229 EMP229

Engineering 

Assistant 1090594 10.Jän.85 24.Aug.15 142397

230 EMP230

Engineering 

Assistant 1850402 21.Jun.90 05.Jun.15 102959

231 EMP231

Assistant Director 

(Programme) 2770562 13.Feb.87 20.Mai.15 181704

232 EMP232

Senior Engineering 

Assistant 1770581 04.Feb.89 10.Jun.15 100105

233 EMP233

Senior Engineering 

Assistant 1000310 02.Jän.80 14.Jun.12 109040

234 EMP234

Senior Engineering 

Assistant 1110314 16.Sep.87 04.Jun.15 100105

235 EMP235

Senior Engineering 

Assistant 1660309 12.Mai.88 21.Sep.11 116712

236 EMP236

Senior Engineering 

Assistant 1150308 08.Aug.82 04.Aug.11 116712

237 EMP237

Senior Engineering 

Assistant 1300476 12.Mai.88 09.Jul.15 91103

238 EMP238

Senior Engineering 

Assistant 1830397 06.Aug.88 08.Jun.15 93805

239 EMP239

Upper Division 

Clerk 4600581 19.Apr.94 17.Dez.15 58677

240 EMP240

Upper Division 

Clerk 4660581 15.Aug.73 15.Apr.15 60978

241 EMP241

Transmission 

Executive 2350582 12.Jun.83 16.Feb.12 58992

242 EMP242

Transmission 

Executive 2370582 20.Mär.86 18.Jun.15 103905

243 EMP243 Technician 1690673 10.Okt.76 07.Dez.15 72686

244 EMP244

Programme 

Executive 2340582 01.Jul.77 15.Feb.12 113310

245 EMP245

Programme 

Executive 2380582 07.Jul.87 21.Mai.15 93805



246 EMP246

Assistant Director 

(Programme) 2420579 22.Aug.86 04.Jun.15 135766

247 EMP247

Assistant Director 

(Programme) 2520468 18.Aug.89 20.Mai.15 135766

248 EMP248

Engineering 

Assistant 1490579 12.Jul.78 27.Aug.08 139975

249 EMP249

Programme 

Executive 2770466 22.Jul.89 05.Jun.15 103905

250 EMP250

Programme 

Executive 2780466 24.Jän.86 15.Jun.15 96507

251 EMP251

Engineering 

Assistant 1660451 18.Mai.91 09.Jun.15 106907

252 EMP252

Senior Engineering 

Assistant 1790581 04.Jun.89 15.Jun.15 106907

253 EMP253 MTS 4910675 12.Jun.95 31.Aug.17 44622

254 EMP254

Senior Engineering 

Assistant 1960429 11.Nov.89 03.Jun.15 106907

255 EMP255

Senior Engineering 

Assistant 1980429 09.Okt.90 09.Jun.15 96807

256 EMP256

Senior Engineering 

Assistant 1510165 31.Mär.78 15.Jul.08 120076

257 EMP257

Senior Engineering 

Assistant 1320165 09.Mär.80 07.Sep.09 116654

258 EMP258

Senior Engineering 

Assistant 1370165 24.Feb.82 15.Jul.09 116654

259 EMP259 Technician 1220449 03.Mär.78 23.Dez.10 84334

260 EMP260

Senior Engineering 

Assistant 1410577 09.Jun.86 03.Jun.15 110495

261 EMP261

Senior Engineering 

Assistant 1210525 20.Jun.87 20.Mai.15 101255

262 EMP262

Programme 

Executive 2020678 08.Jun.80 24.Aug.10 113422

263 EMP263

Programme 

Executive 2610514 20.Mär.87 09.Aug.10 113422

264 EMP264 MTS 4710513 05.Mär.76 01.Feb.11 57717

265 EMP265 MTS 4200514 26.Nov.74 13.Jän.16 58257

266 EMP266 MTS 4210514 01.Feb.75 13.Jän.16 56957

267 EMP267

Programme 

Executive 2800508 23.Aug.82 06.Aug.10 113422

268 EMP268

Diesel Engine 

Driver 1840172 01.Feb.82 17.Okt.08 71786

269 EMP269

Programme 

Executive 2440564 15.Apr.80 20.Sep.10 113422

270 EMP270

Senior Engineering 

Assistant 1240513 07.Jul.86 15.Jul.08 120076

271 EMP271 Technician 1950448 15.Jän.79 30.Jul.08 97898

272 EMP272 Technician 1100398 14.Nov.85 19.Sep.08 91558

273 EMP273

Senior Engineering 

Assistant 1480165 13.Mär.82 04.Aug.08 120076

274 EMP274

Senior Engineering 

Assistant 1600497 29.Jän.82 23.Nov.09 117254



275 EMP275

Senior Engineering 

Assistant 1390562 05.Aug.88 03.Jul.15 99603

276 EMP276

Programme 

Executive 2520651 20.Nov.84 21.Jun.10 120312

277 EMP277 MTS 4840562 21.Jul.66 05.Jul.11 72636

278 EMP278 MTS 4860562 01.Aug.71 06.Dez.13 54156

279 EMP279 Technician 1290175 30.Jul.82 05.Nov.09 94697

280 EMP280

Transmission 

Executive 2870612 07.Nov.84 27.Aug.15 101623

281 EMP281

Lower Division 

Clerk 4940673 01.Dez.68 18.Mai.17 55595

282 EMP282 Technician 1820174 12.Mär.81 30.Okt.09 94697

283 EMP283 Technician 1480174 01.Jän.81 08.Jul.10 84935

284 EMP284 Technician 1940457 01.Jul.80 20.Apr.09 87407

285 EMP285 Technician 1620458 16.Mai.81 28.Apr.09 91817

286 EMP286 Technician 1630458 07.Dez.83 20.Apr.09 94697

287 EMP287 Technician 1440457 24.Sep.87 01.Mai.09 87407

288 EMP288

Programme 

Executive 2860612 21.Jun.77 31.Mär.11 117432

289 EMP289

Programme 

Executive 2990576 02.Mai.86 26.Mär.15 99575

290 EMP290

Senior Engineering 

Assistant 1230513 17.Feb.83 15.Jul.09 114974

291 EMP291

Senior Engineering 

Assistant 1430165 12.Jän.82 18.Feb.09 117854

292 EMP292

Diesel Engine 

Driver 1730172 01.Jän.82 06.Aug.08 72197

293 EMP293

Announcer Grade-

IV 2420526 01.Mai.75 29.Apr.13 115948

294 EMP294

Library and 

Information 4350476 31.Dez.81 27.Jun.11 130774

295 EMP295

Senior Engineering 

Assistant 1220398 15.Jun.77 13.Sep.08 121579

296 EMP296

Programme 

Executive 2210526 28.Feb.81 18.Jun.15 99335

297 EMP297

Programme 

Executive 2240526 01.Jän.82 01.Dez.06 138011

298 EMP298

Programme 

Executive 2190526 01.Mär.82 26.Aug.10 122882

299 EMP299

Senior Engineering 

Assistant 1970612 13.Jän.89 23.Jun.15 99335

300 EMP300 Technician 1320174 01.Mär.78 28.Dez.07 101660

301 EMP301 Technician 1370174 01.Sep.77 31.Dez.07 101660

302 EMP302 Technician 1390174 09.Aug.78 18.Jul.11 93255

303 EMP303

Senior Engineering 

Assistant 1870453 20.Jun.91 15.Jun.15 99335

304 EMP304

Senior Engineering 

Assistant 1680464 04.Jul.87 04.Aug.09 118156



305 EMP305

Lower Division 

Clerk 4800707 02.Dez.71 21.Okt.24 44977

306 EMP306

Lower Division 

Clerk 4790707 01.Feb.75 23.Okt.24 40877

307 EMP307 MTS 4810707 01.Mär.74 07.Okt.24 37074

308 EMP308 MTS 4830625 05.Sep.77 20.Mär.17 46580

309 EMP309 MTS 4260184 01.Jun.74 26.Nov.07 66064

310 EMP310 MTS 4270184 01.Sep.72 09.Nov.10 69866

311 EMP311 MTS 4010672 25.Dez.75 01.Jun.17 46580

312 EMP312

Upper Division 

Clerk 4950599 27.Feb.84 28.Sep.11 66634

313 EMP313

Lower Division 

Clerk 4360687 23.Jul.81 03.Okt.17 49531

314 EMP314 Technician 1580442 11.Nov.84 10.Mär.10 88975

315 EMP315

Engineering 

Assistant 1840464 05.Jun.84 21.Jän.09 127799

316 EMP316

Programme 

Executive 2630534 31.Dez.81 08.Apr.11 117192

317 EMP317

Senior Engineering 

Assistant 1640463 17.Nov.86 13.Mai.08 121451

318 EMP318

Senior Engineering 

Assistant 1620528 16.Sep.89 15.Jun.15 99335

319 EMP319 MTS 4070708 17.Jän.69 03.Jän.25 38924

320 EMP320

Transmission 

Executive 2000507 01.Feb.83 10.Jun.15 99335

321 EMP321 Technician 1330175 28.Dez.86 29.Sep.08 96098

322 EMP322

Engineering 

Assistant 1560165 01.Feb.80 04.Aug.08 118156

323 EMP323

Assistant Director 

(Programme) 2040478 26.Jun.82 17.Apr.15 132142

324 EMP324

Engineering 

Assistant 1050527 15.Jun.89 17.Aug.15 88581

325 EMP325

Programme 

Executive 2110514 25.Nov.88 05.Mai.15 93805

326 EMP326

Programme 

Executive 2740287 31.Dez.88 30.Mär.15 118301

327 EMP327

Programme 

Executive 2590562 05.Feb.82 07.Mai.15 98855

328 EMP328

Senior Engineering 

Assistant 1620580 05.Mär.87 25.Aug.15 109180

329 EMP329

Senior Engineering 

Assistant 1090397 14.Jän.86 04.Jul.11 105332

330 EMP330

Lower Division 

Clerk 4570702 28.Dez.76 19.Jän.22 47253

331 EMP331 MTS 4590512 02.Mai.85 10.Mai.16 33844

332 EMP332 MTS 4290702 01.Jän.71 07.Dez.21 37986

333 EMP333

Programme 

Executive 2980600 03.Dez.83 01.Jul.16 99242

334 EMP334

Programme 

Executive 2220512 29.Dez.85 13.Mai.15 118301



335 EMP335

Programme 

Executive 2430517 08.Jän.85 25.Mai.15 98855

336 EMP336

Engineering 

Assistant 1360456 01.Feb.90 22.Jun.15 93805

337 EMP337

Engineering 

Assistant 1840456 17.Dez.81 22.Sep.08 114879

338 EMP338

Engineering 

Assistant 1010576 15.Sep.91 26.Mai.15 100945

339 EMP339

Engineering 

Assistant 1550506 06.Jän.88 22.Jun.15 106749

340 EMP340

Engineering 

Assistant 1990312 01.Okt.87 06.Jul.15 93947

341 EMP341

Assistant Director 

(Programme) 2990511 11.Sep.88 18.Mär.15 153177

342 EMP342

Assistant Director 

(Programme) 2260517 02.Sep.86 25.Mär.15 157181

343 EMP343

Programme 

Executive 2540485 05.Jän.85 06.Apr.15 106749

344 EMP344

Programme 

Executive 2130477 12.Feb.86 25.Mai.15 96649

345 EMP345

Programme 

Executive 2130478 09.Jän.86 03.Jun.15 106749

346 EMP346

Programme 

Executive 2090518 15.Feb.85 20.Mär.15 285076

347 EMP347

Programme 

Executive 2270517 25.Feb.88 13.Apr.15 102102

348 EMP348

Programme 

Executive 2790472 11.Dez.87 05.Jun.15 106749

349 EMP349

Programme 

Executive 2320467 01.Jän.87 30.Apr.15 106749

350 EMP350

Programme 

Executive 2640562 04.Dez.83 14.Mai.15 133112

351 EMP351

Programme 

Executive 2230530 03.Jän.80 06.Mai.15 125449

352 EMP352

Senior Engineering 

Assistant 1880614 14.Jän.84 25.Jun.15 106749

353 EMP353

Senior Engineering 

Assistant 1070625 23.Apr.88 23.Jun.15 96649

354 EMP354

Senior Engineering 

Assistant 1150484 03.Jän.85 01.Jun.15 106749

355 EMP355

Senior Engineering 

Assistant 1300580 07.Okt.81 21.Aug.09 114480

356 EMP356

Senior Engineering 

Assistant 1200563 14.Jän.91 11.Mai.15 106749

357 EMP357

Upper Division 

Clerk 4000597 06.Mai.82 24.Mär.11 141668

358 EMP358

Lower Division 

Clerk 4400384 02.Dez.70 25.Mai.12 60084

359 EMP359

Lower Division 

Clerk 4420384 02.Jän.70 12.Feb.13 66124

360 EMP360

Lower Division 

Clerk 4200289 10.Apr.67 07.Feb.13 69163

361 EMP361

Lower Division 

Clerk 4130675 06.Jun.75 17.Jun.16 54717

362 EMP362

Transmission 

Executive 2620562 01.Feb.84 08.Jun.15 96649



363 EMP363

Senior Engineering 

Assistant 1980397 12.Mai.85 16.Jun.15 96649

364 EMP364

Senior Engineering 

Assistant 1140469 05.Feb.88 01.Jul.15 96649

365 EMP365

Senior Engineering 

Assistant 1330456 16.Mär.88 04.Jun.15 96649

366 EMP366

Senior Engineering 

Assistant 1360498 25.Okt.88 11.Aug.15 103747

367 EMP367

Senior Engineering 

Assistant 1010313 14.Feb.87 20.Jul.15 93947

368 EMP368 MTS 4770500 07.Nov.76 10.Jun.13 57719

369 EMP369 MTS 4740500 05.Jul.79 10.Jun.13 57719

370 EMP370

Senior Engineering 

Assistant 1600436 10.Jän.92 06.Apr.15 95055

371 EMP371

Senior Engineering 

Assistant 1290473 06.Jän.86 11.Okt.11 106582

372 EMP372

Driver (Ordinary 

Grade) 4000437 13.Feb.83 10.Sep.13 55248

373 EMP373

Upper Division 

Clerk 4600692 08.Jun.90 24.Jul.18 45541

374 EMP374

Programme 

Executive 2330284 30.Dez.85 20.Apr.15 135378

375 EMP375

Engineering 

Assistant 1140537 05.Jän.89 08.Jun.15 95055

376 EMP376

Engineering 

Assistant 1130314 19.Jul.88 12.Jun.15 95055

377 EMP377

Programme 

Executive 2260391 15.Okt.89 15.Mai.15 95055

378 EMP378

Senior Engineering 

Assistant 1360537 12.Feb.91 01.Jun.15 95055

379 EMP379

Senior Engineering 

Assistant 1490537 21.Feb.86 29.Jun.15 95055

380 EMP380

Senior Engineering 

Assistant 1890456 15.Jul.86 10.Jun.15 95737

381 EMP381

Senior Engineering 

Assistant 1740390 18.Aug.91 08.Jun.15 95055

382 EMP382

Senior Engineering 

Assistant 1380142 08.Aug.85 25.Jun.09 112886

383 EMP383

Senior Engineering 

Assistant 1410142 15.Mai.86 01.Sep.11 105332

384 EMP384

Senior Engineering 

Assistant 1130142 29.Mai.82 21.Dez.09 123716

385 EMP385

Senior Engineering 

Assistant 1330138 04.Mai.83 17.Jul.09 123716

386 EMP386

Senior Engineering 

Assistant 1360139 10.Dez.80 12.Aug.08 174938

387 EMP387

Senior Engineering 

Assistant 1770390 10.Sep.88 15.Jun.15 93805

388 EMP388

Senior Engineering 

Assistant 1060499 25.Jul.88 01.Jun.15 97701



389 EMP389

Senior Engineering 

Assistant 1980456 30.Jun.86 11.Nov.09 111636

390 EMP390

Senior Engineering 

Assistant 1500471 15.Aug.91 06.Jul.15 91103

391 EMP391

Upper Division 

Clerk 4100651 14.Jän.95 27.Apr.17 52183

392 EMP392

Upper Division 

Clerk 4010289 18.Nov.82 19.Jul.10 71485

393 EMP393

Programme 

Executive 2380452 26.Apr.80 18.Mai.15 93805

394 EMP394

Programme 

Executive 2320435 09.Apr.83 10.Feb.12 102270

395 EMP395

Programme 

Executive 2290452 11.Jän.80 26.Sep.11 105332

396 EMP396

Programme 

Executive 2460370 09.Aug.77 16.Apr.15 135992

397 EMP397

Programme 

Executive 2130514 05.Sep.89 13.Apr.15 111799

398 EMP398

Programme 

Executive 2450482 26.Mär.89 30.Mär.15 102337

399 EMP399

Programme 

Executive 2120493 16.Sep.88 30.Mär.15 96649

400 EMP400

Programme 

Executive 2130493 11.Apr.89 27.Mär.15 96474

401 EMP401

Programme 

Executive 2520493 31.Jul.91 28.Dez.15 114923

402 EMP402 MTS 4950709 23.Mär.78 08.Dez.25 39955

403 EMP403

Programme 

Executive 2540493 16.Okt.89 23.Jun.16 117670

404 EMP404 MTS 4930709 01.Jän.72 10.Dez.25 39955

405 EMP405

Programme 

Executive 2550493 01.Mär.85 28.Jun.16 117670

406 EMP406

Assistant Director 

(Programme) 2510614 20.Feb.89 13.Jun.16 169314

407 EMP407

Assistant Director 

(Programme) 2520492 02.Dez.90 02.Jun.16 183163

408 EMP408 Technician 1140709 14.Okt.96 15.Jul.25 44510

409 EMP409

Assistant Director 

(Programme) 2830467 24.Mai.87 21.Apr.15 185815

410 EMP410

Assistant Director 

(Programme) 2400482 24.Mai.86 30.Apr.15 167862

411 EMP411

Engineering 

Assistant 1660396 16.Sep.90 30.Mär.15 93947

412 EMP412

Programme 

Executive 2960518 10.Jul.91 12.Mär.15 111799

413 EMP413

Programme 

Executive 2270677 17.Jun.79 10.Apr.17 114276

414 EMP414

Programme 

Executive 2500493 24.Apr.83 24.Apr.15 111799

415 EMP415

Senior Engineering 

Assistant 1340675 12.Mär.89 19.Mär.15 111799



416 EMP416

Senior Engineering 

Assistant 1900594 04.Nov.88 22.Mai.15 172527

417 EMP417

Senior Engineering 

Assistant 1590532 30.Nov.89 15.Jun.15 96649

418 EMP418

Senior Engineering 

Assistant 1320531 22.Sep.89 02.Jun.15 96649

419 EMP419

Senior Engineering 

Assistant 1640515 04.Mai.92 27.Apr.15 96649

420 EMP420

Senior Engineering 

Assistant 1380484 15.Aug.90 18.Mai.15 111799

421 EMP421

Senior Engineering 

Assistant 1430535 01.Jän.92 29.Jun.15 104551

422 EMP422

Senior Engineering 

Assistant 1370564 13.Nov.89 15.Jun.15 111799

423 EMP423

Senior Engineering 

Assistant 1320538 28.Nov.83 15.Jun.16 88903

424 EMP424

Senior Engineering 

Assistant 1330530 24.Okt.84 08.Mai.15 111799

425 EMP425

Senior Engineering 

Assistant 1980524 17.Mai.90 29.Jun.15 96649

426 EMP426

Senior Engineering 

Assistant 1690396 24.Okt.89 22.Mai.15 96649

427 EMP427

Senior Engineering 

Assistant 1930498 31.Aug.90 13.Apr.15 111799

428 EMP428

Senior Engineering 

Assistant 1150232 18.Okt.90 05.Mai.15 111799

429 EMP429

Senior Engineering 

Assistant 1780498 09.Mai.90 09.Apr.15 111304

430 EMP430

Senior Engineering 

Assistant 1790498 05.Dez.88 21.Apr.15 159673

431 EMP431

Upper Division 

Clerk 4700287 03.Aug.68 14.Jän.13 62246

432 EMP432

Upper Division 

Clerk 4720287 14.Apr.67 16.Jän.13 77959

433 EMP433

Upper Division 

Clerk 4360478 03.Okt.83 16.Dez.13 71666

434 EMP434 MTS 4220700 08.Feb.78 01.Feb.21 46048

435 EMP435 MTS 4030672 24.Sep.72 24.Jul.17 47907

436 EMP436 Technician 1150709 10.Sep.93 16.Jul.25 39955

437 EMP437

Transmission 

Executive 2420514 16.Feb.84 10.Jul.15 105705

438 EMP438

Transmission 

Executive 2030514 07.Jul.86 27.Aug.15 113014

439 EMP439

Lower Division 

Clerk 4900599 29.Nov.73 29.Mär.16 62000

440 EMP440

Transmission 

Executive 2820391 07.Jän.90 28.Apr.15 102959

441 EMP441

Lower Division 

Clerk 4920699 05.Jän.70 28.Dez.20 50671

442 EMP442

Lower Division 

Clerk 4940709 05.Jul.92 10.Dez.25 43947

443 EMP443

Lower Division 

Clerk 4980709 02.Jul.01 16.Dez.25 43947



444 EMP444

Lower Division 

Clerk 4100710 29.Sep.89 05.Jän.26 43947

445 EMP445

Lower Division 

Clerk 4880709 05.Jul.94 03.Dez.25 43947

446 EMP446

Lower Division 

Clerk 4920709 20.Okt.93 09.Dez.25 43947

447 EMP447

Senior Engineering 

Assistant 1620467 01.Apr.91 30.Mär.15 111799

448 EMP448

Senior Engineering 

Assistant 1130469 14.Nov.88 22.Jun.15 111799

449 EMP449

Senior Engineering 

Assistant 1660467 13.Aug.86 28.Sep.15 93947

450 EMP450

Senior Engineering 

Assistant 1650483 04.Aug.89 29.Jun.15 102523

451 EMP451

Senior Engineering 

Assistant 1060483 15.Feb.86 01.Jul.15 96649

452 EMP452

Senior Engineering 

Assistant 1880488 13.Okt.89 22.Mai.15 96649

453 EMP453

Senior Engineering 

Assistant 1470502 10.Nov.90 10.Aug.15 93947

454 EMP454

Senior Engineering 

Assistant 1650236 24.Feb.88 10.Dez.15 105705

455 EMP455

Senior Engineering 

Assistant 1660236 12.Jul.88 01.Mai.15 111799

456 EMP456

Senior Engineering 

Assistant 1670142 24.Mär.86 26.Sep.11 138684

457 EMP457

Senior Engineering 

Assistant 1220583 21.Jun.87 08.Jun.15 111799

458 EMP458

Senior Engineering 

Assistant 1910418 05.Jän.86 24.Jun.15 96649

459 EMP459

Senior Engineering 

Assistant 1690235 02.Jul.84 24.Jul.09 128818

460 EMP460

Senior Engineering 

Assistant 1140406 23.Sep.90 24.Apr.15 111799

461 EMP461

Senior Engineering 

Assistant 1170406 04.Feb.88 15.Jun.15 108482

462 EMP462

Senior Engineering 

Assistant 1800410 01.Mär.89 21.Mai.15 99953

463 EMP463

Senior Engineering 

Assistant 1390380 25.Sep.89 09.Jun.15 145882

464 EMP464 Technician 1650311 31.Dez.89 12.Aug.15 68550

465 EMP465 Technician 1560506 01.Jän.89 23.Nov.15 67469

466 EMP466

Senior Engineering 

Assistant 1330442 01.Jän.89 06.Aug.15 91425

467 EMP467

Upper Division 

Clerk 4470464 15.Sep.73 07.Feb.13 75834

468 EMP468

Senior Engineering 

Assistant 1540461 12.Apr.91 15.Jun.15 96649

469 EMP469

Senior Engineering 

Assistant 1470597 25.Okt.89 24.Jun.15 111799

470 EMP470

Programme 

Executive 2440450 01.Feb.85 23.Mär.15 121145

471 EMP471

Engineering 

Assistant 1460411 27.Apr.90 23.Jun.15 96649

472 EMP472

Engineering 

Assistant 1530475 22.Apr.89 01.Mai.15 111799

473 EMP473

Assistant Director 

(Programme) 2850513 10.Feb.83 02.Jul.15 136383



474 EMP474 MTS 4570699 15.Dez.74 18.Sep.20 46048

475 EMP475 MTS 4080457 09.Sep.89 05.Feb.13 65362

476 EMP476

Transmission 

Executive 2570485 05.Jän.88 07.Okt.15 100032

477 EMP477

Transmission 

Executive 2310454 01.Aug.74 01.Jun.15 96649

478 EMP478

Transmission 

Executive 2150438 17.Jul.86 10.Apr.15 96649

479 EMP479

Transmission 

Executive 2630441 15.Mär.83 14.Mai.15 96649

480 EMP480

Transmission 

Executive 2410517 30.Apr.86 26.Mär.15 96649

481 EMP481

Transmission 

Executive 2440482 21.Nov.85 28.Feb.14 111799

482 EMP482

Transmission 

Executive 2490493 25.Jän.83 06.Mai.15 96649

483 EMP483 MTS 4860456 01.Jul.75 08.Mär.10 73894

484 EMP484 MTS 4880456 15.Apr.85 06.Aug.10 67253

485 EMP485 MTS 4820456 02.Jun.85 29.Jän.10 65362

486 EMP486 MTS 4010457 31.Dez.89 25.Okt.10 51799

487 EMP487 MTS 4020457 27.Aug.87 18.Nov.11 36536

488 EMP488 MTS 4040457 15.Okt.70 26.Nov.10 65362

489 EMP489 Technician 1500579 09.Dez.92 26.Jul.16 71356

490 EMP490 Technician 1690523 15.Jun.81 24.Dez.08 101082

491 EMP491

Senior Engineering 

Assistant 1880235 10.Jul.82 10.Sep.09 128818

492 EMP492

Senior Engineering 

Assistant 1760236 25.Aug.81 14.Jun.11 105114

493 EMP493 Technician 1150541 05.Apr.90 31.Aug.15 81121

494 EMP494 Technician 1780406 11.Dez.85 15.Sep.15 81121

495 EMP495 Technician 1040709 21.Sep.02 02.Jul.25 34555

496 EMP496

Senior Engineering 

Assistant 1120626 10.Mai.83 16.Aug.11 105114

497 EMP497

Senior Engineering 

Assistant 1320601 10.Sep.90 11.Jun.15 102337

498 EMP498

Programme 

Executive 2480507 06.Jun.88 27.Mär.15 121145

499 EMP499

Stenographer Grade 

II 4780521 16.Nov.83 30.Sep.13 89526

500 EMP500

Transmission 

Executive 2270476 11.Apr.81 19.Mär.15 111799



501 EMP501

Transmission 

Executive 2970518 05.Jän.90 05.Mai.15 96649

502 EMP502

Transmission 

Executive 2310506 20.Feb.86 08.Jun.15 111799

503 EMP503 MTS 4340520 15.Mai.69 04.Mär.15 60319

504 EMP504

Engineering 

Assistant 1240235 01.Jän.85 14.Mai.08 114480

505 EMP505

Engineering 

Assistant 1670396 29.Okt.90 18.Mai.15 96649

506 EMP506

Engineering 

Assistant 1270396 14.Apr.89 01.Jun.15 96649

507 EMP507 MTS 4000710 27.Nov.74 09.Dez.25 39955

508 EMP508 MTS 4840509 10.Jän.72 09.Jän.15 56476

509 EMP509

Transmission 

Executive 2200509 20.Nov.82 11.Dez.08 123716

510 EMP510

Lower Division 

Clerk 4990709 13.Aug.88 05.Dez.25 43947

511 EMP511

Senior Engineering 

Assistant 1670428 01.Feb.89 20.Jun.15 93805

512 EMP512

Senior Engineering 

Assistant 1150440 24.Jun.90 22.Jul.15 108647

513 EMP513 MTS 4770183 15.Nov.81 02.Dez.09 78456

514 EMP514

Engineering 

Assistant 1370533 16.Nov.91 09.Apr.15 115359

515 EMP515

Engineering 

Assistant 1400533 08.Jul.89 20.Apr.15 118345

516 EMP516

Assistant Director 

(Official Language) 4010499 08.Apr.88 03.Dez.12 131616

517 EMP517

Senior Engineering 

Assistant 1130534 03.Sep.88 29.Jun.15 99019

518 EMP518

Programme 

Executive 2610528 29.Jun.75 06.Feb.09 136105

519 EMP519

Announcer Grade-

IV 2070518 09.Sep.82 01.Mai.08 121099

520 EMP520

Transmission 

Executive 2690576 23.Sep.79 10.Dez.08 117676

521 EMP521

Senior Engineering 

Assistant 1430478 18.Nov.69 27.Aug.09 126560

522 EMP522

Senior Engineering 

Assistant 1250139 28.Dez.81 24.Jun.10 120114

523 EMP523 Technician 1490164 12.Dez.80 20.Feb.08 96500

524 EMP524

Lower Division 

Clerk 4520705 05.Nov.00 16.Okt.23 40027

525 EMP525

Engineering 

Assistant 1640471 20.Jän.86 01.Jul.15 94815

526 EMP526

Senior Engineering 

Assistant 1580625 25.Jän.88 18.Okt.16 86059

527 EMP527 MTS 4270480 05.Okt.92 05.Dez.14 56476

528 EMP528

Transmission 

Executive 2480482 02.Dez.88 20.Jun.16 91425

529 EMP529 MTS 4160483 15.Feb.88 18.Mai.11 58463

530 EMP530 MTS 4190483 10.Okt.71 14.Mär.13 52557

531 EMP531 MTS 4200483 10.Jul.88 03.Apr.13 48955



532 EMP532

Upper Division 

Clerk 4770182 01.Jän.76 26.Apr.13 57781

533 EMP533 Technician 1280683 26.Jän.84 26.Sep.16 57408

534 EMP534 Technician 1240482 11.Aug.84 25.Apr.13 77371

535 EMP535 Technician 1560440 19.Sep.89 16.Nov.15 64625

536 EMP536

Senior Engineering 

Assistant 1720395 30.Nov.90 31.Mär.15 98855

537 EMP537

Senior Engineering 

Assistant 1860426 20.Jän.86 26.Sep.11 108707

538 EMP538 Technician 1950426 10.Jun.88 08.Sep.08 92533

539 EMP539

Transmission 

Executive 2990513 14.Okt.88 01.Mai.15 97180

540 EMP540

Lower Division 

Clerk 4710703 06.Jul.98 19.Dez.22 40641

541 EMP541

Lower Division 

Clerk 4550695 10.Mär.80 09.Mai.19 50348

542 EMP542

Upper Division 

Clerk 4000183 20.Feb.72 21.Jän.13 61766

543 EMP543 MTS 4220182 22.Okt.82 02.Sep.13 55932

544 EMP544 Technician 1140491 07.Jän.84 22.Jul.11 83310

545 EMP545 Technician 1220487 11.Apr.76 12.Okt.09 83310

546 EMP546

Senior Engineering 

Assistant 1360235 17.Nov.79 05.Jän.09 117855

547 EMP547 MTS 4220475 07.Nov.70 23.Mär.15 54875

548 EMP548 MTS 4950677 04.Aug.78 04.Aug.17 47049

549 EMP549 Technician 1310258 10.Jul.80 08.Aug.08 159658

550 EMP550

Programme 

Executive 2930487 10.Jän.82 15.Apr.15 190273

551 EMP551

Programme 

Executive 2760599 01.Mai.88 18.Mai.15 191021

552 EMP552

Senior Engineering 

Assistant 1150534 06.Jun.85 01.Jul.15 202314

553 EMP553

Senior Engineering 

Assistant 1270506 17.Jul.87 10.Apr.15 113821

554 EMP554

Senior Engineering 

Assistant 1910235 04.Apr.85 24.Jun.09 337470

555 EMP555

Lower Division 

Clerk 4640703 28.Jul.69 09.Dez.22 44848

556 EMP556 MTS 4490551 12.Jän.85 07.Apr.09 69103

557 EMP557

Transmission 

Executive 2040423 01.Okt.87 16.Mär.15 111095

558 EMP558

Lower Division 

Clerk 4800703 20.Feb.82 10.Jän.23 40508

559 EMP559 MTS 4400563 15.Sep.74 11.Apr.11 83072

560 EMP560 MTS 4140563 12.Jul.73 11.Dez.15 46433

561 EMP561 MTS 4000696 28.Aug.76 24.Jun.19 44448



562 EMP562

Upper Division 

Clerk 4780182 08.Mär.67 05.Jul.13 97943

563 EMP563

Senior Engineering 

Assistant 1930488 12.Jul.90 30.Jun.15 93805

564 EMP564

Senior Engineering 

Assistant 1890488 12.Jul.88 29.Mai.15 93805

565 EMP565

Programme 

Executive 2600562 29.Jän.83 18.Mai.15 103905

566 EMP566

Temporary Status 

Worker 4350648 21.Mär.76 01.Jul.14 48955

567 EMP567

Senior Engineering 

Assistant 1210598 07.Jul.83 27.Mai.15 91103

568 EMP568

Programme 

Executive 2300512 30.Nov.85 05.Jun.15 170905

569 EMP569

Programme 

Executive 2310512 21.Jun.86 07.Jul.15 167903

570 EMP570

Programme 

Executive 2320512 16.Mär.86 29.Jun.16 91425

571 EMP571

Announcer Grade-

III 2060478 10.Dez.75 28.Mai.14 93805

572 EMP572

Senior Engineering 

Assistant 1290410 27.Sep.91 07.Mai.15 103905

573 EMP573 MTS 4430702 08.Jän.98 17.Dez.21 37986

574 EMP574 MTS 4640522 01.Jul.78 31.Dez.15 52674

575 EMP575 MTS 4230579 03.Mär.70 20.Jän.16 46433

576 EMP576

Lower Division 

Clerk 4210579 02.Okt.92 15.Jän.16 51873

577 EMP577

Lower Division 

Clerk 4270578 08.Jul.79 09.Mai.11 68884

578 EMP578

Lower Division 

Clerk 4750500 10.Feb.92 10.Jun.13 58077

579 EMP579

Lower Division 

Clerk 4030511 29.Feb.84 05.Nov.09 70885

580 EMP580

Senior Engineering 

Assistant 1400484 10.Nov.86 03.Jul.15 100903

581 EMP581

Senior Engineering 

Assistant 1540512 28.Feb.82 18.Jän.13 218294

582 EMP582

Senior Engineering 

Assistant 1550512 17.Okt.88 25.Jun.15 93805

583 EMP583

Senior Engineering 

Assistant 1940512 12.Okt.88 26.Jun.15 103905

584 EMP584

Senior Engineering 

Assistant 1910427 25.Nov.86 20.Jun.08 127319

585 EMP585

Senior Engineering 

Assistant 1070185 02.Dez.83 07.Sep.09 123716

586 EMP586

Programme 

Executive 2850578 28.Feb.88 29.Jun.15 103905

587 EMP587

Programme 

Executive 2420578 31.Okt.87 16.Jun.15 100903

588 EMP588

Programme 

Executive 2440578 05.Jän.81 06.Jul.15 100903

589 EMP589

Senior Engineering 

Assistant 1380507 07.Apr.88 17.Jun.15 103905



590 EMP590

Senior Engineering 

Assistant 1410516 04.Okt.90 09.Jun.15 103905

591 EMP591

Senior Engineering 

Assistant 1450165 30.Okt.81 18.Mär.09 311428

592 EMP592

Senior Engineering 

Assistant 1630366 16.Aug.88 25.Jun.15 93805

593 EMP593

Senior Engineering 

Assistant 1790524 16.Okt.91 08.Jun.15 103905

594 EMP594

Senior Engineering 

Assistant 1490564 05.Mär.88 08.Jun.15 103905

595 EMP595

Senior Engineering 

Assistant 1740537 13.Feb.89 30.Jun.15 96126

596 EMP596

Programme 

Executive 2470450 17.Dez.84 20.Apr.15 111799

597 EMP597

Programme 

Executive 2160485 24.Nov.88 15.Mai.15 111799

598 EMP598

Announcer Grade-

III 2410485 20.Feb.79 20.Jun.11 125246

599 EMP599

Announcer Grade-

IV 2890597 12.Apr.75 03.Jul.12 105114

600 EMP600

Engineering 

Assistant 1910490 15.Okt.89 08.Jul.15 108647

601 EMP601

Senior Engineering 

Assistant 1070396 04.Okt.89 25.Jun.15 111799

602 EMP602

Senior Engineering 

Assistant 1130397 09.Jän.89 04.Jul.15 94591

603 EMP603

Lower Division 

Clerk 4800284 24.Mär.74 28.Nov.11 75028

604 EMP604

Lower Division 

Clerk 4490703 18.Jun.94 29.Sep.22 45596

605 EMP605

Lower Division 

Clerk 4360693 11.Mär.96 04.Okt.18 57167

606 EMP606

Transmission 

Executive 2180485 25.Jul.87 04.Jun.15 96649

607 EMP607 MTS 4600706 19.Nov.84 12.Mär.24 34555

608 EMP608

Upper Division 

Clerk 4470285 22.Dez.77 18.Feb.13 69775

609 EMP609 MTS 4700267 01.Mai.80 29.Aug.11 58463

610 EMP610 MTS 4710267 21.Mai.79 12.Aug.11 67253

611 EMP611 MTS 4860688 17.Mai.76 18.Mai.17 43200

612 EMP612 MTS 4690480 30.Jän.85 06.Jul.12 65362

613 EMP613

Lower Division 

Clerk 4040698 20.Jul.72 20.Jän.20 52142

614 EMP614

Transmission 

Executive 2980517 29.Sep.74 29.Feb.08 74712

615 EMP615

Lower Division 

Clerk 4950675 30.Mai.87 18.Aug.17 49737



616 EMP616 Technician 1580306 23.Mär.84 22.Feb.13 191495

617 EMP617 Technician 1610434 18.Jul.86 13.Dez.07 89633

618 EMP618

Senior Engineering 

Assistant 1190435 27.Jul.88 29.Jun.15 101786

619 EMP619

Announcer Grade-

III 2000518 11.Apr.80 20.Jul.12 110713

620 EMP620 Helper 4120699 23.Okt.91 06.Aug.20 41978

621 EMP621 Security Guard 5170480 01.Jul.68 07.Okt.08 71775

622 EMP622

Programme 

Executive 2430532 01.Dez.75 01.Apr.08 127319

623 EMP623

Programme 

Executive 2110485 31.Aug.78 03.Apr.08 127319

624 EMP624

Senior Engineering 

Assistant 1120306 20.Okt.86 12.Mai.11 105332

625 EMP625 Technician 1650434 14.Apr.91 30.Dez.13 81291

626 EMP626

Lower Division 

Clerk 4770688 20.Jän.77 31.Mai.17 54875

627 EMP627

Lower Division 

Clerk 1530498 27.Apr.84 12.Dez.14 51116

628 EMP628

Lower Division 

Clerk 4510703 20.Jul.74 17.Okt.22 40508

629 EMP629 MTS 4570697 19.Sep.72 25.Okt.19 39067

630 EMP630 MTS 4450703 20.Feb.71 27.Sep.22 40846

631 EMP631 Technician 1790698 18.Sep.96 13.Jul.20 62080

632 EMP632

Programme 

Executive 2070650 15.Jän.89 26.Mai.15 98101

633 EMP633

Senior Engineering 

Assistant 1120539 27.Jän.90 19.Jun.15 111945

634 EMP634

Programme 

Executive 2470564 09.Apr.78 06.Mai.11 105332

635 EMP635

Lower Division 

Clerk 4070285 01.Apr.86 07.Jun.12 53998

636 EMP636

Transmission 

Executive 2870476 24.Apr.90 16.Jun.15 103905

637 EMP637 MTS 4100583 09.Nov.71 03.Jän.11 48450

638 EMP638 MTS 4820509 07.Mai.88 23.Sep.13 59028

639 EMP639 Technician 1630307 01.Jun.78 12.Dez.07 87140

640 EMP640

Senior Engineering 

Assistant 1450531 29.Okt.84 30.Sep.09 108394

641 EMP641

Programme 

Executive 2620456 19.Mai.75 19.Jän.09 174074

642 EMP642

Library and 

Information 4620509 10.Jul.81 06.Mär.09 111636

643 EMP643

Programme 

Executive 2610509 21.Sep.85 09.Mai.11 105332

644 EMP644

Senior Engineering 

Assistant 1970310 01.Mär.90 22.Jun.15 98101



645 EMP645

Senior Engineering 

Assistant 1800307 19.Okt.81 12.Mai.08 130163

646 EMP646

Senior Engineering 

Assistant 1080305 24.Mai.80 14.Okt.09 126560

647 EMP647

Senior Engineering 

Assistant 1090305 27.Mai.86 23.Jul.09 126560

648 EMP648 Technician 1830675 05.Apr.85 30.Mär.15 99344

649 EMP649

Transmission 

Executive 2800464 23.Sep.89 17.Apr.15 106749

650 EMP650

Programme 

Executive 2740497 07.Dez.91 13.Apr.15 100945

651 EMP651

Senior Engineering 

Assistant 1130430 13.Dez.79 26.Nov.09 126560

652 EMP652

Senior Engineering 

Assistant 1590307 14.Nov.82 18.Sep.09 123716

653 EMP653

Programme 

Executive 2990465 16.Dez.84 15.Mai.15 131121

654 EMP654 MTS 4340647 07.Mai.71 11.Jul.16 48450

655 EMP655

Transmission 

Executive 2570482 30.Dez.87 20.Mai.15 86059

656 EMP656

Senior Engineering 

Assistant 1820311 08.Dez.90 04.Jun.15 103905

657 EMP657

Programme 

Executive 2730497 08.Mär.90 12.Sep.11 113310

658 EMP658

Programme 

Executive 2490482 20.Mai.85 20.Apr.15 131121

659 EMP659

Programme 

Executive 2750497 03.Apr.85 08.Jun.15 103905

660 EMP660

Announcer Grade-

IV 2930497 25.Mai.73 27.Apr.11 116712

661 EMP661

Programme 

Executive 2770464 08.Feb.88 25.Mär.15 103905

662 EMP662

Programme 

Executive 2150583 02.Mai.89 23.Apr.15 131121

663 EMP663

Senior Engineering 

Assistant 1820369 24.Mär.83 10.Mai.10 120114

664 EMP664

Transmission 

Executive 2610482 17.Dez.91 21.Mai.15 103905

665 EMP665

Transmission 

Executive 2760497 30.Mai.87 17.Jun.15 103905

666 EMP666

Transmission 

Executive 2770497 03.Dez.89 06.Jul.15 90096

667 EMP667

Lower Division 

Clerk 4190420 11.Mai.85 26.Sep.12 58077

668 EMP668

Lower Division 

Clerk 4060259 27.Mai.85 08.Dez.14 58077

669 EMP669

Upper Division 

Clerk 4570397 01.Jun.75 26.Jun.15 68875

670 EMP670 MTS 4160650 05.Mär.75 21.Apr.17 48450

671 EMP671 Technician 1070488 29.Dez.90 23.Jul.15 64625

672 EMP672 Technician 1630497 12.Feb.87 18.Aug.15 64625

673 EMP673 Technician 1280445 29.Sep.90 13.Aug.15 64625



674 EMP674

Senior Engineering 

Assistant 1950489 02.Okt.88 27.Mär.15 103905

675 EMP675

Senior Engineering 

Assistant 1180489 20.Jun.91 01.Jun.15 93805

676 EMP676

Programme 

Executive 2390523 07.Jul.77 11.Nov.11 116712

677 EMP677

Programme 

Executive 2690441 01.Mär.82 18.Jun.15 93805

678 EMP678

Programme 

Executive 2820435 20.Aug.92 01.Jun.15 103905

679 EMP679

Programme 

Executive 2560441 28.Mai.90 05.Mai.15 103905

680 EMP680

Senior Engineering 

Assistant 1280532 07.Sep.86 25.Mai.15 93805

681 EMP681

Assistant Director 

(Programme) 2430287 23.Aug.88 17.Mär.15 122766

682 EMP682 Helper 1850149 13.Dez.74 20.Apr.10 57240

683 EMP683

Programme 

Executive 2580488 05.Apr.88 16.Apr.15 93805

684 EMP684

Senior Engineering 

Assistant 1500507 02.Okt.90 25.Mär.15 93805

685 EMP685

Senior Engineering 

Assistant 1190489 25.Okt.88 02.Jun.15 93805

686 EMP686

Senior Engineering 

Assistant 1050420 13.Jun.89 11.Jun.15 94485

687 EMP687

Senior Engineering 

Assistant 1950141 04.Jul.87 09.Sep.11 105332

688 EMP688 Technician 1020162 15.Mär.80 08.Jän.08 99344

689 EMP689 Technician 1400164 25.Mai.80 16.Feb.08 89984

690 EMP690

Programme 

Executive 2140438 12.Jun.79 05.Okt.11 96966

691 EMP691

Programme 

Executive 2520506 06.Jun.90 01.Apr.15 100945

692 EMP692

Programme 

Executive 2860397 22.Aug.82 18.Jän.12 105114

693 EMP693

Engineering 

Assistant 1340577 25.Jun.90 26.Mai.15 96649

694 EMP694

Engineering 

Assistant 1210583 08.Dez.90 07.Apr.15 96649

695 EMP695

Engineering 

Assistant 1300143 31.Jän.79 01.Sep.09 126560

696 EMP696

Engineering 

Assistant 1630471 01.Jul.87 23.Jun.15 96649

697 EMP697

Engineering 

Assistant 1640467 24.Nov.91 20.Mai.15 109751

698 EMP698

Engineering 

Assistant 1700441 07.Jun.90 02.Jun.15 86699

699 EMP699

Engineering 

Assistant 1050579 04.Aug.85 17.Jun.15 96649

700 EMP700

Library and 

Information 4040516 27.Sep.84 12.Jul.11 131622



701 EMP701

Programme 

Executive 2280515 16.Nov.88 11.Jun.15 93805

702 EMP702

Programme 

Executive 2920514 30.Mai.85 26.Dez.11 116712

703 EMP703

Senior Engineering 

Assistant 1690599 21.Okt.89 24.Jun.15 103905

704 EMP704

Senior Engineering 

Assistant 1680309 03.Aug.91 29.Jun.15 93805

705 EMP705

Senior Engineering 

Assistant 1570532 15.Mai.88 29.Mai.15 103905

706 EMP706

Senior Engineering 

Assistant 1200576 15.Apr.87 01.Jun.15 93805

707 EMP707

Senior Engineering 

Assistant 1490143 07.Jun.87 10.Okt.11 116712

708 EMP708

Senior Engineering 

Assistant 1870460 07.Sep.88 12.Jun.15 103905

709 EMP709

Senior Engineering 

Assistant 1770515 10.Jän.89 22.Mai.15 93805

710 EMP710 MTS 4930349 21.Mai.69 07.Okt.13 54075

711 EMP711

Upper Division 

Clerk 4040289 10.Aug.82 31.Okt.13 63881

712 EMP712

Upper Division 

Clerk 4050625 25.Okt.68 07.Mär.17 62197

713 EMP713

Upper Division 

Clerk 4420689 14.Aug.78 11.Dez.17 48775

714 EMP714

Lower Division 

Clerk 4570692 22.Mai.83 27.Jul.18 36226

715 EMP715

Lower Division 

Clerk 4570710 06.Jun.85 23.Feb.26 39955

716 EMP716

Senior Engineering 

Assistant 1510507 06.Sep.89 25.Mai.15 98855

717 EMP717

Senior Engineering 

Assistant 1460507 04.Nov.89 27.Mai.15 93805

718 EMP718

Senior Engineering 

Assistant 1570625 03.Jän.90 10.Okt.16 90679

719 EMP719

Senior Engineering 

Assistant 1010518 28.Jul.90 10.Jun.15 101699

720 EMP720

Senior Engineering 

Assistant 1030398 29.Jul.87 01.Jul.15 93805

721 EMP721

Programme 

Executive 2420287 05.Aug.85 01.Jun.15 108394

722 EMP722

Programme 

Executive 2880513 29.Aug.90 16.Jun.15 93805

723 EMP723

Engineering 

Assistant 1610594 18.Aug.87 09.Sep.15 93805

724 EMP724 MTS 4190514 01.Mär.69 29.Jul.09 58861

725 EMP725

Programme 

Executive 2710287 21.Feb.87 27.Apr.15 118301

726 EMP726

Senior Engineering 

Assistant 1630614 01.Mär.91 02.Jun.15 98855

727 EMP727

Senior Engineering 

Assistant 1420507 18.Mär.88 23.Mär.15 98855



728 EMP728

Transmission 

Executive 2470507 05.Mär.86 21.Jun.16 91425

729 EMP729 MTS 4960523 15.Jän.71 23.Sep.15 48853

730 EMP730 MTS 4100435 01.Jän.78 08.Apr.11 61479

731 EMP731 MTS 4540435 30.Sep.76 18.Mär.14 58077

732 EMP732

Programme 

Executive 2590625 08.Mai.85 16.Jun.15 102105

733 EMP733

Programme 

Executive 2420455 13.Jun.86 11.Mai.15 103905

734 EMP734

Programme 

Executive 2920458 14.Jul.81 24.Jun.15 118301

735 EMP735

Upper Division 

Clerk 4890337 20.Feb.80 10.Aug.09 70072

736 EMP736 MTS 4950688 12.Mai.86 04.Okt.17 44622

737 EMP737

Transmission 

Executive 2950458 02.Mär.84 08.Jun.15 96505

738 EMP738

Transmission 

Executive 2660577 11.Jul.83 28.Mai.15 202048

739 EMP739

Senior Engineering 

Assistant 1810142 15.Aug.81 26.Jun.09 123716

740 EMP740

Senior Engineering 

Assistant 1190583 15.Okt.88 18.Mai.15 96649

741 EMP741

Senior Engineering 

Assistant 1200583 15.Nov.88 09.Jul.15 114950

742 EMP742

Senior Engineering 

Assistant 1820515 14.Dez.88 25.Mai.15 108647

743 EMP743

Programme 

Executive 2930458 05.Okt.71 13.Apr.09 114480

744 EMP744

Programme 

Executive 2280582 01.Aug.84 02.Jun.15 111799

745 EMP745

Programme 

Executive 2140583 26.Jän.81 27.Apr.15 143514

746 EMP746

Programme 

Executive 2300582 01.Mai.81 24.Feb.09 114480

747 EMP747

Programme 

Executive 2310582 11.Jun.79 09.Mär.09 132600

748 EMP748

Transmission 

Executive 2440476 25.Jul.89 18.Mai.15 96649

749 EMP749

Transmission 

Executive 2070473 08.Jän.87 23.Jul.15 108647

750 EMP750 MTS 4940583 06.Nov.70 21.Jän.15 60319

751 EMP751 MTS 4950583 12.Okt.84 02.Feb.11 63681

752 EMP752 MTS 4920583 15.Jun.69 21.Jun.10 75107

753 EMP753 MTS 4930583 01.Jun.73 11.Jun.10 77919



754 EMP754

Upper Division 

Clerk 4580336 21.Sep.73 11.Mär.14 67884

755 EMP755

Senior Engineering 

Assistant 1980139 27.Aug.83 30.Jul.08 136383

756 EMP756

Senior Engineering 

Assistant 1380599 07.Feb.90 13.Okt.16 111533

757 EMP757

Senior Engineering 

Assistant 1720441 02.Mär.87 01.Jun.15 132345

758 EMP758

Senior Engineering 

Assistant 1300380 05.Jun.84 16.Jun.15 93947

759 EMP759

Lower Division 

Clerk 4260697 14.Jän.88 16.Okt.19 52142

760 EMP760

Upper Division 

Clerk 4210338 20.Nov.70 21.Mai.14 59320

761 EMP761

Lower Division 

Clerk 4280697 11.Nov.90 04.Nov.19 49618

762 EMP762

Upper Division 

Clerk 4620430 09.Jul.76 25.Aug.15 53317

763 EMP763

Upper Division 

Clerk 4240463 15.Mai.66 12.Apr.16 57719

764 EMP764 MTS 4150697 10.Jul.72 09.Okt.19 45159

765 EMP765 MTS 4850697 25.Okt.75 23.Dez.19 47309

766 EMP766

Transmission 

Executive 2040533 02.Feb.87 09.Jun.15 112543

767 EMP767

Lower Division 

Clerk 4190697 13.Sep.66 22.Okt.19 49762

768 EMP768 MTS 4070698 10.Jul.66 22.Nov.19 47309

769 EMP769

Lower Division 

Clerk 4420697 01.Jun.68 13.Nov.19 49762

770 EMP770

Senior Engineering 

Assistant 1650142 16.Aug.80 22.Mai.08 130163

771 EMP771

Senior Engineering 

Assistant 1660142 29.Aug.86 27.Jul.11 122204

772 EMP772

Programme 

Executive 2000508 18.Feb.84 01.Jun.15 107593

773 EMP773

Programme 

Executive 2340484 10.Okt.82 01.Mai.15 104244

774 EMP774

Programme 

Executive 2970507 10.Jän.88 19.Mai.15 106749

775 EMP775

Senior Engineering 

Assistant 1820142 25.Jän.78 10.Jul.09 133965

776 EMP776

Engineering 

Assistant 1230483 14.Aug.89 29.Mai.15 106749

777 EMP777 Helper 1810149 09.Mai.86 25.Aug.10 64323

778 EMP778 Helper 1840149 31.Aug.87 23.Mär.10 69475

779 EMP779

Programme 

Executive 2990507 14.Jul.86 22.Mai.15 106729

780 EMP780 MTS 4890697 03.Mär.76 02.Jän.20 45404

781 EMP781 MTS 4420452 10.Jun.70 23.Sep.11 67253

782 EMP782

Upper Division 

Clerk 4860338 05.Mär.75 24.Jän.13 64173

783 EMP783

Lower Division 

Clerk 4070697 02.Jul.88 30.Sep.19 53741



784 EMP784

Transmission 

Executive 2270488 20.Jun.86 11.Mai.15 114858

785 EMP785

Transmission 

Executive 2570455 03.Jul.88 12.Jun.15 111799

786 EMP786

Programme 

Executive 2350455 18.Jän.83 24.Apr.15 111799

787 EMP787

Senior Engineering 

Assistant 1860418 13.Feb.89 04.Jun.15 96649

788 EMP788

Senior 

Administrative 4070287 05.Mär.78 18.Aug.09 142071

789 EMP789

Programme 

Executive 2270582 02.Jul.85 01.Jun.15 111799

790 EMP790

Senior Engineering 

Assistant 1940594 05.Mai.87 22.Jun.15 111799

791 EMP791 Helper 1710523 06.Nov.74 11.Sep.14 63681

792 EMP792

Assistant Director 

(Programme) 2570510 06.Mär.89 01.Jun.16 158562

793 EMP793

Transmission 

Executive 2390507 03.Mai.86 30.Apr.15 93805

794 EMP794

Transmission 

Executive 2290582 19.Okt.85 14.Mai.15 93947

795 EMP795

Transmission 

Executive 2280488 22.Aug.86 01.Jul.15 116002

796 EMP796 MTS 4730577 03.Apr.71 08.Mär.11 59678

797 EMP797

Senior Engineering 

Assistant 1160142 25.Okt.85 10.Jun.09 120114

798 EMP798

Programme 

Executive 2410507 06.Aug.83 13.Mai.15 103905

799 EMP799

Programme 

Executive 2650484 01.Mär.83 25.Mär.15 133821

800 EMP800

Programme 

Executive 2660484 02.Mai.81 08.Mai.15 133821

801 EMP801

Engineering 

Assistant 1500577 01.Apr.89 22.Jun.15 101555

802 EMP802

Assistant Director 

(Programme) 2200578 02.Mär.82 20.Jul.15 129029

803 EMP803

Engineering 

Assistant 1360165 01.Apr.79 08.Aug.08 126416

804 EMP804

Engineering 

Assistant 1410165 08.Jän.84 15.Jul.08 146519

805 EMP805

Engineering 

Assistant 1670399 19.Jän.86 27.Jul.09 126416

806 EMP806

Engineering 

Assistant 1120577 18.Okt.81 01.Aug.08 126416



807 EMP807

Engineering 

Assistant 1460165 04.Feb.83 30.Nov.09 126416

808 EMP808

Programme 

Executive 2000577 02.Mär.85 07.Mai.15 150705

809 EMP809

Programme 

Executive 2090577 30.Mär.88 09.Apr.15 200302

810 EMP810

Programme 

Executive 2220626 23.Jän.86 20.Feb.17 237307

811 EMP811

Programme 

Executive 2960576 01.Jän.82 21.Mai.15 163657

812 EMP812

Programme 

Executive 2690484 01.Mär.88 25.Mai.15 133821

813 EMP813

Senior Engineering 

Assistant 1310165 02.Feb.82 07.Jul.09 151002

814 EMP814

Senior Engineering 

Assistant 1490577 06.Jän.85 21.Aug.09 135523

815 EMP815

Senior Engineering 

Assistant 1350165 05.Feb.86 03.Aug.11 119412

816 EMP816 Technician 1400174 01.Feb.79 23.Jul.08 109606

817 EMP817 Technician 1400175 06.Jun.81 23.Jul.08 135958

818 EMP818

Lower Division 

Clerk 4720707 23.Dez.86 09.Okt.24 57446

819 EMP819 MTS 4740661 05.Feb.71 01.Mai.17 50262

820 EMP820

Senior Engineering 

Assistant 1360457 28.Feb.80 14.Jul.08 118156

821 EMP821

Senior Engineering 

Assistant 1290165 01.Apr.81 17.Jun.09 124634

822 EMP822

Senior Engineering 

Assistant 1330498 18.Dez.87 23.Jun.15 99335

823 EMP823 Security Guard 5160582 25.Jun.67 03.Mai.12 62998

824 EMP824 Security Guard 5170582 01.Sep.73 21.Mai.12 62998

825 EMP825

Library and 

Information 4100582 02.Apr.85 29.Dez.11 113202

826 EMP826

Engineering 

Assistant 1100397 02.Jän.81 22.Sep.08 121579

827 EMP827

Senior Engineering 

Assistant 1390165 01.Jun.79 27.Aug.09 119192

828 EMP828 Technician 1130175 05.Mär.77 12.Aug.10 82414

829 EMP829 Technician 1880527 29.Sep.82 29.Jun.10 88975

830 EMP830

Transmission 

Executive 2680497 06.Dez.85 15.Apr.10 111502

831 EMP831

Lower Division 

Clerk 4690400 02.Mär.70 04.Jun.15 55596

832 EMP832

Senior Engineering 

Assistant 1910512 30.Jun.81 19.Mai.09 125516

833 EMP833

Library and 

Information 4420496 26.Apr.84 04.Mai.11 124202



834 EMP834

Programme 

Executive 2410496 24.Mär.78 06.Apr.11 124202

835 EMP835

Senior Engineering 

Assistant 1310498 05.Aug.89 18.Jun.15 100655

836 EMP836 Technician 1220648 29.Sep.87 17.Sep.08 91558

837 EMP837 Technician 1690175 01.Apr.86 21.Jul.08 101838

838 EMP838

Senior Engineering 

Assistant 1680399 18.Nov.86 10.Aug.11 126002

839 EMP839

Driver (Ordinary 

Grade) 4580486 20.Okt.79 02.Feb.11 1061479

840 EMP840

Senior Engineering 

Assistant 1690483 21.Feb.87 29.Jun.15 112555

841 EMP841

Senior Engineering 

Assistant 1770483 10.Mai.84 27.Mai.11 126002

842 EMP842 MTS 4060687 06.Jul.84 05.Jun.17 55822

843 EMP843 MTS 4960486 10.Dez.84 04.Feb.11 68009

844 EMP844 MTS 4780486 01.Dez.82 24.Jän.11 68009

845 EMP845 MTS 4240487 17.Jul.74 24.Jän.11 62149

846 EMP846 MTS 4260487 13.Nov.84 24.Jän.11 68009

847 EMP847 MTS 4280487 10.Okt.68 10.Feb.11 62149

848 EMP848

Senior Engineering 

Assistant 1670463 01.Mär.88 17.Jun.15 102455

849 EMP849

Senior Engineering 

Assistant 1280165 01.Feb.83 13.Jul.09 129574

850 EMP850

Senior Engineering 

Assistant 1460564 25.Mär.77 01.Aug.08 133356

851 EMP851

Senior Engineering 

Assistant 1110577 01.Feb.79 03.Dez.08 133356

852 EMP852

Programme 

Executive 2790484 13.Sep.81 31.Jän.12 122430

853 EMP853

Programme 

Executive 2810484 18.Feb.83 17.Feb.12 122430

854 EMP854 MTS 4210487 11.Jän.72 03.Feb.11 62149

855 EMP855 MTS 4920486 23.Okt.83 07.Feb.11 68009



856 EMP856

Engineering 

Assistant 1700399 25.Jun.90 29.Jun.15 93805

857 EMP857

Engineering 

Assistant 1890411 01.Jun.91 25.Mai.15 93805

858 EMP858

Upper Division 

Clerk 4600406 04.Okt.86 22.Dez.14 48775

859 EMP859

Lower Division 

Clerk 4920600 22.Sep.93 23.Nov.16 49675

860 EMP860

Senior Engineering 

Assistant 1950312 31.Dez.86 22.Jun.15 90612

861 EMP861

Senior Engineering 

Assistant 1390516 21.Dez.86 25.Mai.15 93805

862 EMP862

Lower Division 

Clerk 4850517 15.Feb.72 24.Dez.14 58077

863 EMP863

Lower Division 

Clerk 4840517 12.Feb.88 23.Jän.15 53274

864 EMP864

Upper Division 

Clerk 4640411 12.Mai.67 05.Jän.15 62080

865 EMP865

Upper Division 

Clerk 4890517 25.Mär.67 04.Dez.08 75688

866 EMP866

Transmission 

Executive 2900517 15.Jul.86 19.Mai.15 103905

867 EMP867

Transmission 

Executive 2910517 07.Apr.86 22.Mai.15 93805

868 EMP868

Upper Division 

Clerk 4380438 02.Feb.69 04.Dez.08 75688

869 EMP869 Helper 1880188 18.Mai.75 10.Mai.12 55619

870 EMP870

Assistant Director 

(Programme) 2110517 05.Mär.80 19.Mär.15 127319

871 EMP871

Programme 

Executive 2360710 06.Dez.85 16.Jän.26 130890

872 EMP872

Senior Engineering 

Assistant 1710581 21.Mär.86 19.Jun.15 93805

873 EMP873 Trainee 4770686 12.Jun.76 30.Dez.16 42489

874 EMP874 Trainee 4760686 01.Mär.78 30.Okt.16 42489

875 EMP875 MTS 4280407 06.Dez.75 22.Dez.14 55317



876 EMP876 MTS 4670600 10.Jul.76 08.Nov.16 40216

877 EMP877

Upper Division 

Clerk 4540406 14.Nov.92 22.Dez.14 60831

878 EMP878

Transmission 

Executive 2030495 06.Mai.80 14.Mai.15 93805

879 EMP879 MTS 4900675 14.Jul.85 16.Jän.15 42489

880 EMP880

Programme 

Executive 2920517 01.Jul.89 17.Jun.15 88581

881 EMP881 Helper 1160601 25.Nov.71 07.Nov.16 43750

882 EMP882

Programme 

Executive 2980513 25.Jän.90 13.Apr.15 93805

883 EMP883

Senior Engineering 

Assistant 1970399 27.Nov.89 27.Mär.15 93805

884 EMP884

Senior Engineering 

Assistant 1610399 17.Jun.91 18.Jun.15 93805

885 EMP885 MTS 4550676 15.Sep.83 08.Aug.17 47049

886 EMP886

Upper Division 

Clerk 4270439 19.Mär.86 28.Mai.10 72185

887 EMP887

Upper Division 

Clerk 4730182 07.Feb.69 07.Jän.13 63881

888 EMP888

Upper Division 

Clerk 4740182 29.Okt.90 02.Feb.13 57781

889 EMP889

Upper Division 

Clerk 4880182 10.Okt.86 16.Dez.14 62080

890 EMP890

Lower Division 

Clerk 4530676 01.Okt.86 20.Jul.17 53274

891 EMP891

Lower Division 

Clerk 4540676 10.Nov.80 27.Jul.17 48234

892 EMP892

Senior Engineering 

Assistant 1970480 29.Okt.88 22.Mai.15 93805

893 EMP893

Senior Engineering 

Assistant 1450467 04.Jul.84 31.Mai.08 117676

894 EMP894

Senior Engineering 

Assistant 1640232 09.Apr.87 04.Jun.15 93805

895 EMP895

Programme 

Executive 2470614 23.Feb.87 23.Mär.15 104060

896 EMP896

Engineering 

Assistant 1030236 03.Jul.80 29.Jun.11 107790

897 EMP897

Assistant Director 

(Programme) 2190364 20.Nov.83 26.Okt.15 172738

898 EMP898

Assistant Director 

(Programme) 2970576 11.Mär.86 17.Mär.15 132125

899 EMP899

Programme 

Executive 2400614 09.Sep.88 17.Apr.15 93805

900 EMP900

Programme 

Executive 2050423 27.Feb.90 16.Mär.15 103905

901 EMP901

Senior Engineering 

Assistant 1740528 28.Nov.90 03.Jul.15 91103

902 EMP902

Senior Engineering 

Assistant 1610479 03.Nov.89 25.Mai.15 103905

903 EMP903

Transmission 

Executive 2060423 18.Okt.88 19.Mär.15 88259

904 EMP904

Upper Division 

Clerk 4250423 09.Apr.87 06.Mai.09 81700



905 EMP905

Upper Division 

Clerk 4380460 25.Jul.73 27.Jän.09 85072

906 EMP906 MTS 4860707 27.Feb.89 29.Okt.24 41575

907 EMP907 MTS 4420423 04.Okt.79 29.Mai.13 58077

908 EMP908 Technician 1560599 29.Mai.93 06.Okt.15 68055

909 EMP909

Programme 

Executive 2460614 07.Jul.87 13.Mai.15 93805

910 EMP910

Programme 

Executive 2580540 02.Sep.81 14.Sep.11 119556

911 EMP911

Senior Engineering 

Assistant 1980594 08.Dez.93 11.Mai.15 93947

912 EMP912

Senior Engineering 

Assistant 1310599 04.Jän.90 18.Jun.15 106749

913 EMP913

Senior Engineering 

Assistant 1320599 05.Aug.88 14.Aug.15 109435

914 EMP914

Senior Engineering 

Assistant 1610540 20.Mär.89 27.Mai.15 116121

915 EMP915

Senior Engineering 

Assistant 1300498 04.Jun.92 23.Mai.15 96649

916 EMP916

Assistant Director 

(Programme) 2550502 08.Dez.88 19.Mär.15 157181

917 EMP917

Announcer Grade-

IV 2380467 06.Jul.82 05.Dez.07 130163

918 EMP918

Programme 

Executive 2620500 02.Jän.84 21.Mai.15 106749

919 EMP919

Senior Engineering 

Assistant 1540401 19.Mai.90 18.Jun.15 106749

920 EMP920

Senior Engineering 

Assistant 1280401 31.Aug.91 07.Mai.15 106749

921 EMP921

Senior Engineering 

Assistant 1320401 01.Jän.89 13.Mai.15 106749

922 EMP922

Senior Engineering 

Assistant 1680506 09.Okt.89 01.Sep.15 103747

923 EMP923

Senior Engineering 

Assistant 1790492 10.Jul.83 16.Apr.12 105114

924 EMP924

Senior Engineering 

Assistant 1170440 13.Sep.88 08.Jun.15 106749

925 EMP925

Senior Engineering 

Assistant 1350236 16.Dez.86 02.Mai.11 119556

926 EMP926

Senior Engineering 

Assistant 1370308 19.Nov.88 03.Jul.15 94871

927 EMP927

Senior Engineering 

Assistant 1920310 12.Sep.90 08.Jun.15 96649

928 EMP928

Upper Division 

Clerk 4170453 03.Okt.95 14.Okt.15 157818

929 EMP929

Upper Division 

Clerk 4540531 21.Dez.68 07.Feb.13 67925

930 EMP930 MTS 4620706 03.Mai.77 18.Mär.24 40356

931 EMP931 MTS 4630706 03.Jän.79 21.Mär.24 38155

932 EMP932

Lower Division 

Clerk 4750502 25.Sep.89 30.Jän.12 55401

933 EMP933

Lower Division 

Clerk 4570700 16.Mär.78 13.Apr.21 48361



934 EMP934 MTS 4820502 15.Aug.79 03.Dez.14 44461

935 EMP935 MTS 4230442 06.Feb.73 29.Nov.12 56838

936 EMP936

Senior Engineering 

Assistant 1540508 05.Dez.88 22.Jun.15 93805

937 EMP937

Senior Engineering 

Assistant 1010389 01.Jul.83 10.Jun.09 111636

938 EMP938

Senior Engineering 

Assistant 1450539 04.Mai.89 01.Jun.15 93805

939 EMP939

Senior Engineering 

Assistant 1680600 09.Jul.90 25.Mär.15 93805

940 EMP940

Programme 

Executive 2480614 15.Jul.90 31.Mär.15 93805

941 EMP941

Programme 

Executive 2330399 10.Feb.86 21.Mai.15 93805

942 EMP942

Programme 

Executive 2070423 16.Jän.87 17.Apr.15 98855

943 EMP943

Senior Engineering 

Assistant 1340444 11.Jun.85 04.Aug.15 276856

944 EMP944

Senior Engineering 

Assistant 1320458 05.Feb.88 23.Mär.15 98855

945 EMP945

Senior Engineering 

Assistant 1440401 14.Dez.90 26.Mai.15 98855

946 EMP946 Technician 1620450 23.Feb.84 24.Mär.08 91820

947 EMP947

Senior Engineering 

Assistant 1340401 13.Dez.90 20.Mai.15 98855

948 EMP948

Senior Engineering 

Assistant 1160479 06.Feb.90 02.Jun.15 93805

949 EMP949

Senior Engineering 

Assistant 1740245 02.Apr.82 22.Sep.08 117676

950 EMP950

Programme 

Executive 2220582 15.Jul.88 15.Jun.16 88903

951 EMP951

Programme 

Executive 2580502 11.Mai.85 01.Apr.15 98855

952 EMP952 Helper 1430490 10.Jul.75 20.Mai.13 52275

953 EMP953

Assistant Director 

(Programme) 2990464 01.Mai.88 01.Apr.15 138011

954 EMP954

Senior Engineering 

Assistant 1300532 04.Aug.91 26.Jun.15 153183

955 EMP955

Senior Engineering 

Assistant 1890528 16.Nov.79 20.Apr.09 123520

956 EMP956

Senior Engineering 

Assistant 1620466 24.Mär.83 24.Aug.11 136548

957 EMP957 Technician 1340174 12.Jul.81 04.Aug.08 94820



958 EMP958

Transmission 

Executive 2280462 15.Sep.88 25.Mai.15 101855

959 EMP959

Transmission 

Executive 2670470 09.Sep.86 06.Mai.15 98388

960 EMP960

Lower Division 

Clerk 4020696 14.Jul.84 11.Jul.19 52842

961 EMP961

Lower Division 

Clerk 4490700 13.Feb.92 26.Mär.21 49200

962 EMP962

Upper Division 

Clerk 4510674 21.Jul.95 19.Jul.17 51078

963 EMP963

Upper Division 

Clerk 4620444 15.Feb.77 09.Apr.12 63867

964 EMP964

Programme 

Executive 2860579 25.Dez.86 08.Jun.12 105114

965 EMP965

Programme 

Executive 2790597 10.Aug.88 12.Aug.16 105705

966 EMP966

Programme 

Executive 2830579 11.Feb.86 01.Jun.15 892009

967 EMP967

Programme 

Executive 2930470 30.Dez.80 29.Jun.15 111799

968 EMP968

Programme 

Executive 2680470 19.Mai.90 06.Mai.15 111799

969 EMP969

Programme 

Executive 2690470 12.Feb.88 27.Mai.15 111799

970 EMP970

Programme 

Executive 2890470 21.Aug.84 15.Jun.15 111799

971 EMP971

Programme 

Executive 2650470 28.Mär.90 23.Apr.15 111799

972 EMP972

Engineering 

Assistant 1200310 01.Nov.85 08.Jun.15 111799

973 EMP973

Assistant Director 

(Programme) 2800505 01.Apr.81 19.Jun.15 147954

974 EMP974 MTS 4810505 13.Jän.70 12.Mär.15 56537

975 EMP975

Programme 

Executive 2030649 16.Jun.89 20.Apr.15 95542

976 EMP976 Technician 1770431 23.Jun.84 12.Jän.09 91339

977 EMP977 Technician 1400307 30.Okt.81 11.Apr.08 84618

978 EMP978

Programme 

Executive 2460468 31.Mai.91 05.Jun.15 96507

979 EMP979

Senior Engineering 

Assistant 1120576 12.Apr.85 11.Sep.09 108394

980 EMP980

Programme 

Executive 2260493 03.Jun.90 14.Mai.15 96507

981 EMP981

Programme 

Executive 2440493 04.Apr.82 02.Aug.12 107790

982 EMP982

Programme 

Executive 2470468 04.Jän.86 09.Jun.15 106749

983 EMP983

Programme 

Executive 2610470 12.Apr.78 02.Apr.12 114567



984 EMP984

Programme 

Executive 2430468 20.Mai.84 10.Mai.12 113310

985 EMP985

Programme 

Executive 2440468 24.Jun.86 23.Mai.12 113310

986 EMP986

Transmission 

Executive 2540399 05.Mai.86 16.Jun.15 103905

987 EMP987 MTS 4960468 25.Jul.69 18.Mai.15 47694

988 EMP988

Upper Division 

Clerk 4260454 14.Mai.77 09.Mär.11 70231

989 EMP989

Upper Division 

Clerk 4110489 06.Jän.88 30.Dez.14 64581

990 EMP990

Upper Division 

Clerk 4130489 21.Nov.85 09.Feb.15 62080

991 EMP991

Upper Division 

Clerk 4410530 22.Jun.72 04.Mär.16 58677

992 EMP992

Lower Division 

Clerk 4400696 14.Feb.69 22.Jul.19 49051

993 EMP993

Lower Division 

Clerk 4120596 25.Aug.84 22.Apr.13 56476

994 EMP994

Lower Division 

Clerk 4740416 29.Aug.82 22.Apr.13 52557

995 EMP995

Programme 

Executive 2920470 10.Jul.82 08.Jun.15 105034

996 EMP996

Programme 

Executive 2840579 28.Jän.88 20.Mär.15 150983

997 EMP997

Programme 

Executive 2880583 10.Apr.84 11.Jun.15 170961

998 EMP998

Programme 

Executive 2250493 01.Jul.88 15.Mai.15 103905

999 EMP999

Engineering 

Assistant 1130525 12.Mai.73 19.Sep.97 147380

1000 EMP1000 Helper 1370699 07.Jul.83 27.Aug.20 72784

1001 EMP1001 MTS 4960481 15.Jun.71 08.Apr.15 51273

1002 EMP1002

Assistant Director 

(Programme) 2790287 31.Jul.87 20.Mai.15 129266

1003 EMP1003

Programme 

Executive 2440481 10.Jun.81 05.Dez.12 102270

1004 EMP1004

Programme 

Executive 2850579 14.Dez.86 27.Mai.15 93805

1005 EMP1005

Lower Division 

Clerk 4370700 07.Mai.81 25.Feb.21 44433

1006 EMP1006 Technician 1180455 07.Apr.81 25.Sep.08 84618

1007 EMP1007

Senior Engineering 

Assistant 1360309 16.Sep.75 18.Jän.10 135968

1008 EMP1008 MTS 4680700 09.Jän.69 15.Jun.21 39067



1009 EMP1009

Programme 

Executive 2410481 29.Okt.82 25.Jun.12 107790

1010 EMP1010

Programme 

Executive 2320492 05.Jun.82 19.Mär.15 93805

1011 EMP1011

Senior Engineering 

Assistant 1640528 16.Mai.84 03.Jul.08 119476

1012 EMP1012

Senior Engineering 

Assistant 1930515 10.Feb.80 17.Jul.08 125516

1013 EMP1013

Lower Division 

Clerk 4180683 28.Feb.89 29.Aug.17 54557

1014 EMP1014

Senior Engineering 

Assistant 1280419 04.Okt.83 08.Jun.09 125516

1015 EMP1015 Technician 1360174 15.Mai.82 21.Jän.08 98300

1016 EMP1016

Upper Division 

Clerk 4510467 22.Aug.85 29.Jun.15 60278

1017 EMP1017

Programme 

Executive 2520469 31.Mär.83 29.Mär.12 110108

1018 EMP1018

Programme 

Executive 2530469 06.Jul.76 23.Aug.12 110108

1019 EMP1019

Senior Engineering 

Assistant 1430595 27.Mai.87 14.Sep.09 137752

1020 EMP1020

Senior Engineering 

Assistant 1110529 19.Mär.90 08.Jun.15 103905

1021 EMP1021

Senior Engineering 

Assistant 1720235 01.Aug.86 26.Feb.10 120114

1022 EMP1022

Programme 

Executive 2200284 01.Jul.73 12.Jun.15 176936

1023 EMP1023 MTS 4960686 25.Feb.79 27.Sep.17 49182

1024 EMP1024

Senior Engineering 

Assistant 1740492 15.Jul.86 01.Jun.15 106749

1025 EMP1025

Senior Engineering 

Assistant 1200386 05.Aug.90 19.Mai.15 103905

1026 EMP1026

Senior Engineering 

Assistant 1100514 04.Mai.91 28.Mai.15 93805

1027 EMP1027

Senior Engineering 

Assistant 1360515 12.Feb.90 01.Apr.15 278174

1028 EMP1028

Senior Engineering 

Assistant 1780464 25.Sep.83 17.Jun.15 268074

1029 EMP1029

Senior Engineering 

Assistant 1570366 05.Jän.82 12.Jun.15 93805

1030 EMP1030 MTS 4180676 10.Jun.75 01.Sep.17 130556

1031 EMP1031

Upper Division 

Clerk 4590369 01.Jul.72 15.Jun.11 183950

1032 EMP1032

Programme 

Executive 2070477 12.Sep.84 10.Apr.15 343431

1033 EMP1033

Assistant Director 

(Programme) 2760367 17.Jun.89 15.Jun.15 127319

1034 EMP1034

Senior Engineering 

Assistant 1520440 05.Aug.88 08.Okt.15 265372

1035 EMP1035

Senior Engineering 

Assistant 1840312 06.Feb.87 16.Jun.15 103905

1036 EMP1036

Senior Engineering 

Assistant 1410534 10.Mär.89 06.Jul.15 275172



1037 EMP1037

Senior Engineering 

Assistant 1500537 04.Mär.91 29.Mai.15 103905

1038 EMP1038

Lower Division 

Clerk 4020704 21.Jun.81 10.Mär.23 41246

1039 EMP1039

Senior Engineering 

Assistant 1040583 15.Jul.88 25.Jun.15 91103

1040 EMP1040

Senior Engineering 

Assistant 1870599 18.Dez.90 22.Jun.15 278174

1041 EMP1041

Programme 

Executive 2460541 01.Mai.89 16.Apr.15 268074

1042 EMP1042

Programme 

Executive 2470541 05.Jul.89 15.Jun.15 278174

1043 EMP1043

Programme 

Executive 2710564 10.Aug.86 11.Mai.15 278174

1044 EMP1044

Programme 

Executive 2380576 04.Sep.89 28.Apr.15 268074

1045 EMP1045

Programme 

Executive 2120518 20.Jän.87 30.Apr.15 275700

1046 EMP1046 Technician 1780709 01.Jän.01 01.Okt.25 36022

1047 EMP1047

Programme 

Executive 2480541 13.Mär.82 15.Apr.15 280284

1048 EMP1048

Programme 

Executive 2420491 03.Okt.85 11.Jun.15 93805

1049 EMP1049

Programme 

Executive 2510506 10.Feb.86 11.Mär.15 120377

1050 EMP1050

Programme 

Executive 2740475 23.Sep.90 14.Mai.15 91103

1051 EMP1051

Programme 

Executive 2450435 11.Apr.87 15.Mai.15 131121

1052 EMP1052

Senior Engineering 

Assistant 1260601 01.Sep.89 30.Mär.15 111888

1053 EMP1053

Senior Engineering 

Assistant 1550563 05.Sep.88 24.Jun.15 109555

1054 EMP1054

Senior Engineering 

Assistant 1570563 01.Aug.90 01.Jun.15 93805

1055 EMP1055

Senior Engineering 

Assistant 1850312 12.Jul.91 23.Jun.15 93805

1056 EMP1056

Programme 

Executive 2440491 15.Dez.86 03.Jul.15 91103

1057 EMP1057

Programme 

Executive 2210488 15.Mär.86 21.Mai.15 131121

1058 EMP1058

Senior Engineering 

Assistant 1620399 30.Jul.92 05.Jun.15 93805

1059 EMP1059 Technician 1650490 26.Jun.91 12.Mär.10 86094

1060 EMP1060 Technician 1300648 02.Sep.77 03.Okt.16 65682

1061 EMP1061 Technician 1310648 14.Okt.91 03.Okt.16 65682

1062 EMP1062

Senior Engineering 

Assistant 1990490 05.Mär.87 09.Aug.11 116712



1063 EMP1063

Senior Engineering 

Assistant 1070516 15.Okt.89 21.Mai.15 106749

1064 EMP1064

Senior Engineering 

Assistant 1520475 30.Jun.88 01.Mai.15 106749

1065 EMP1065

Senior Engineering 

Assistant 1290438 16.Jän.88 14.Apr.15 106749

1066 EMP1066

Senior Engineering 

Assistant 1430392 20.Nov.90 24.Mär.15 106749

1067 EMP1067

Senior Engineering 

Assistant 1450392 15.Aug.89 30.Jun.15 106749

1068 EMP1068

Senior Engineering 

Assistant 1780235 20.Jun.85 14.Dez.09 126560

1069 EMP1069

Lower Division 

Clerk 4010704 15.Mär.80 10.Mär.23 35844

1070 EMP1070

Lower Division 

Clerk 4470601 06.Aug.69 19.Dez.16 57719

1071 EMP1071

Lower Division 

Clerk 4920333 15.Okt.83 16.Jän.12 59320

1072 EMP1072

Lower Division 

Clerk 4020334 02.Dez.83 22.Jul.11 56842

1073 EMP1073

Transmission 

Executive 2310469 01.Mai.86 20.Mär.15 88903

1074 EMP1074 Technician 1110431 14.Mai.89 08.Dez.12 80618

1075 EMP1075

Upper Division 

Clerk 4780393 04.Jän.69 08.Jul.10 71252

1076 EMP1076

Upper Division 

Clerk 4110348 05.Jun.73 23.Feb.10 74329

1077 EMP1077 MTS 4950333 06.Apr.69 08.Mai.15 47760

1078 EMP1078

Programme 

Executive 2700499 10.Sep.89 07.Mai.15 106749

1079 EMP1079

Programme 

Executive 2860365 30.Jun.87 02.Sep.15 93947

1080 EMP1080

Programme 

Executive 2140514 26.Jul.86 25.Mai.15 106749

1081 EMP1081

Assistant Director 

(Programme) 2130467 22.Mär.85 07.Apr.15 121145

1082 EMP1082

Assistant Director 

(Programme) 2290468 01.Mai.89 26.Mär.15 121145

1083 EMP1083

Senior Engineering 

Assistant 1300537 24.Nov.85 22.Jun.15 96649

1084 EMP1084

Senior Engineering 

Assistant 1410533 21.Apr.91 15.Jun.15 106749

1085 EMP1085

Senior Engineering 

Assistant 1270626 30.Dez.89 13.Dez.16 105194

1086 EMP1086

Senior Engineering 

Assistant 1530648 27.Mai.90 25.Mai.15 96649

1087 EMP1087

Programme 

Executive 2640583 26.Aug.82 12.Jun.15 106749

1088 EMP1088

Programme 

Executive 2960482 14.Aug.88 17.Jun.15 106749

1089 EMP1089

Programme 

Executive 2750475 10.Feb.86 30.Apr.15 96649



1090 EMP1090

Programme 

Executive 2820475 15.Nov.83 20.Apr.15 106749

1091 EMP1091

Programme 

Executive 2250468 12.Feb.86 10.Apr.15 96649

1092 EMP1092

Programme 

Executive 2330454 10.Mai.87 23.Mär.15 96649

1093 EMP1093

Programme 

Executive 2470463 08.Jun.86 13.Apr.15 106749

1094 EMP1094

Senior Engineering 

Assistant 1160476 29.Mär.90 22.Mai.15 103905

1095 EMP1095

Lower Division 

Clerk 4970334 03.Jun.80 29.Jun.09 41246

1096 EMP1096

Senior Engineering 

Assistant 1760428 15.Aug.91 20.Mär.15 103905

1097 EMP1097

Senior Engineering 

Assistant 1320484 13.Jul.89 06.Mai.15 93805

1098 EMP1098

Senior Engineering 

Assistant 1090510 03.Apr.89 08.Jun.15 93805

1099 EMP1099

Senior Engineering 

Assistant 1160529 18.Apr.87 01.Jun.15 93805

1100 EMP1100

Programme 

Executive 2780472 20.Dez.88 27.Apr.15 119437

1101 EMP1101

Programme 

Executive 2440391 25.Nov.83 01.Apr.15 132142

1102 EMP1102

Programme 

Executive 2010386 23.Dez.88 15.Mai.15 98855

1103 EMP1103

Programme 

Executive 2550485 12.Dez.91 13.Apr.15 93805

1104 EMP1104 Helper 1280240 02.Feb.86 04.Apr.14 52557

1105 EMP1105

Programme 

Executive 2320284 20.Mai.87 21.Apr.15 165681

1106 EMP1106

Senior Engineering 

Assistant 1770595 25.Sep.90 14.Aug.15 88581

1107 EMP1107

Senior Engineering 

Assistant 1420392 03.Dez.89 24.Mär.15 98855

1108 EMP1108

Senior Engineering 

Assistant 1490414 30.Jun.90 25.Mai.15 93805

1109 EMP1109 Technician 1200447 20.Okt.80 14.Mär.11 81934

1110 EMP1110

Senior Engineering 

Assistant 1420369 13.Mär.88 24.Dez.09 114254

1111 EMP1111 MTS 4240651 18.Jul.79 05.Mai.17 42489

1112 EMP1112

Upper Division 

Clerk 4140392 20.Apr.88 21.Mai.12 60625

1113 EMP1113

Upper Division 

Clerk 4520473 03.Jun.76 19.Jun.09 66426

1114 EMP1114 MTS 4760688 17.Jän.90 11.Okt.17 47049

1115 EMP1115 MTS 4640704 01.Jän.80 29.Mai.23 40846

1116 EMP1116

Transmission 

Executive 2720480 10.Mai.82 10.Jun.15 103905



1117 EMP1117

Senior Engineering 

Assistant 1370409 03.Feb.91 21.Mai.15 103905

1118 EMP1118

Senior Engineering 

Assistant 1000402 01.Jul.87 28.Apr.15 93805

1119 EMP1119

Senior Engineering 

Assistant 1290236 05.Jul.85 15.Jul.11 116712

1120 EMP1120

Senior Engineering 

Assistant 1230386 05.Jul.88 11.Jun.15 103905

1121 EMP1121

Senior Engineering 

Assistant 1280386 30.Jul.89 15.Mai.15 94706

1122 EMP1122

Senior Engineering 

Assistant 1720528 24.Sep.90 08.Jun.15 103905

1123 EMP1123

Senior Engineering 

Assistant 1160540 18.Dez.85 12.Jän.12 110108

1124 EMP1124

Programme 

Executive 2280468 18.Mai.87 30.Mär.15 118301

1125 EMP1125

Programme 

Executive 2220468 16.Nov.86 11.Jun.15 93805

1126 EMP1126

Assistant Director 

(Programme) 2120477 02.Jun.86 25.Mär.15 114879

1127 EMP1127

Assistant Director 

(Programme) 2600483 28.Jän.87 01.Apr.15 114879

1128 EMP1128

Programme 

Executive 2740484 05.Nov.88 22.Jun.15 93805

1129 EMP1129

Programme 

Executive 2320506 16.Sep.90 27.Apr.15 93805

1130 EMP1130

Senior Engineering 

Assistant 1830526 08.Aug.89 17.Jun.15 93805

1131 EMP1131

Senior Engineering 

Assistant 1760446 15.Jun.91 22.Apr.15 89260

1132 EMP1132 Technician 1190506 01.Nov.83 25.Jän.08 94482

1133 EMP1133 MTS 4930333 15.Jun.86 05.Mai.15 48853

1134 EMP1134 Technician 1460488 10.Jul.83 15.Jän.08 96945

1135 EMP1135 Technician 1330564 19.Sep.85 23.Apr.08 87140

1136 EMP1136

Senior Engineering 

Assistant 1350399 19.Jun.87 06.Apr.15 96649

1137 EMP1137

Senior Engineering 

Assistant 1340676 24.Mai.89 18.Mai.15 98855

1138 EMP1138

Programme 

Executive 2340399 02.Jul.86 08.Jun.15 93805

1139 EMP1139

Engineering 

Assistant 1350529 07.Nov.86 24.Jun.15 124794

1140 EMP1140

Programme 

Executive 2310484 05.Jän.89 13.Apr.15 155533

1141 EMP1141

Programme 

Executive 2560483 10.Mai.83 05.Mai.15 164541

1142 EMP1142

Announcer Grade-

III 2240449 01.Jul.73 08.Jän.08 136383

1143 EMP1143

Announcer Grade-

III 2290449 03.Sep.83 10.Jän.08 136383

1144 EMP1144

Engineering 

Assistant 1390440 23.Dez.82 15.Dez.11 146146

1145 EMP1145

Senior Engineering 

Assistant 1550594 01.Jän.81 28.Mai.09 142100

1146 EMP1146

Programme 

Executive 2510613 22.Jän.88 20.Apr.15 111799



1147 EMP1147

Programme 

Executive 2670475 26.Dez.83 08.Jun.15 111799

1148 EMP1148

Programme 

Executive 2920447 04.Jun.85 31.Mär.15 155533

1149 EMP1149

Programme 

Executive 2570448 02.Okt.80 07.Jän.11 125246

1150 EMP1150

Programme 

Executive 2610448 11.Jun.90 18.Mai.15 111799

1151 EMP1151

Programme 

Executive 2630448 21.Aug.88 20.Mai.15 111401

1152 EMP1152

Programme 

Executive 2660448 25.Feb.83 22.Mai.15 143431

1153 EMP1153

Programme 

Executive 2860448 05.Dez.87 29.Jun.15 111799

1154 EMP1154

Programme 

Executive 2930448 09.Nov.87 01.Jun.15 111799

1155 EMP1155

Programme 

Executive 2710448 06.Sep.86 28.Mai.15 111799

1156 EMP1156

Programme 

Executive 2890448 08.Dez.87 29.Jun.15 111799

1157 EMP1157

Programme 

Executive 2470426 19.Nov.83 08.Jun.15 105705

1158 EMP1158

Senior Engineering 

Assistant 1040511 05.Dez.88 08.Jun.15 160336

1159 EMP1159 MTS 4180432 05.Aug.69 01.Sep.93 103660

1160 EMP1160 MTS 4170472 16.Jul.66 13.Okt.11 82016

1161 EMP1161 MTS 4580689 10.Apr.71 12.Feb.18 51184

1162 EMP1162 MTS 4740465 14.Nov.78 28.Jul.09 74081

1163 EMP1163 MTS 4790465 05.Dez.86 23.Dez.15 88347

1164 EMP1164

Lower Division 

Clerk 4030687 10.Sep.91 19.Sep.17 62855

1165 EMP1165

Lower Division 

Clerk 4030705 31.Dez.72 02.Aug.23 46468

1166 EMP1166 MTS 4230462 13.Jän.69 14.Dez.10 62726

1167 EMP1167 MTS 4260462 04.Jun.66 13.Okt.11 84319

1168 EMP1168 MTS 4270462 15.Mär.70 29.Mär.12 82016

1169 EMP1169 MTS 4780465 10.Nov.85 12.Okt.15 56537

1170 EMP1170 MTS 4750465 22.Dez.77 03.Aug.09 77741

1171 EMP1171 Trainee 4290683 05.Okt.79 12.Jän.16 51511



1172 EMP1172

Transmission 

Executive 2630364 23.Jul.85 25.Mai.15 93805

1173 EMP1173

Lower Division 

Clerk 4160625 20.Nov.87 07.Mär.17 50123

1174 EMP1174

Transmission 

Executive 2670524 15.Sep.85 28.Apr.15 93805

1175 EMP1175

Transmission 

Executive 2680524 10.Jän.86 13.Mai.15 98855

1176 EMP1176 MTS 4170698 27.Sep.73 11.Feb.20 51184

1177 EMP1177

Transmission 

Executive 2690524 14.Apr.83 18.Mai.15 99405

1178 EMP1178 MTS 4730524 14.Mär.86 24.Nov.14 47694

1179 EMP1179 MTS 4760524 15.Jul.85 22.Okt.14 50184

1180 EMP1180 Technician 1230480 14.Feb.86 22.Jun.09 82277

1181 EMP1181

Programme 

Executive 2910506 07.Feb.83 22.Apr.15 122766

1182 EMP1182

Engineering 

Assistant 1230453 18.Jän.88 01.Jun.15 134532

1183 EMP1183

Announcer Grade-

III 2790506 06.Nov.68 07.Jän.08 117676

1184 EMP1184 Helper 1460480 25.Mai.89 22.Jän.14 50184

1185 EMP1185

Programme 

Executive 2700483 04.Mär.87 19.Aug.15 100903

1186 EMP1186

Programme 

Executive 2620524 02.Aug.84 20.Apr.15 139768

1187 EMP1187

Programme 

Executive 2700524 07.Sep.91 28.Mai.15 93805

1188 EMP1188 Technician 1490445 03.Apr.81 27.Nov.09 86687

1189 EMP1189

Senior Engineering 

Assistant 1660438 15.Apr.86 24.Jun.15 98101

1190 EMP1190 MTS 4280289 20.Okt.69 27.Jän.15 45619

1191 EMP1191 MTS 4830696 14.Feb.69 05.Sep.19 44448

1192 EMP1192 MTS 4850705 16.Jun.74 29.Dez.23 40245

1193 EMP1193

Upper Division 

Clerk 4420692 11.Dez.81 30.Jul.18 51657

1194 EMP1194 Technician 1470174 21.Dez.76 07.Jän.08 96980

1195 EMP1195

Senior Engineering 

Assistant 1590502 05.Jun.84 22.Jun.15 98930

1196 EMP1196 Technician 1760425 26.Mär.82 23.Apr.10 87590

1197 EMP1197

Senior Engineering 

Assistant 1820376 26.Mär.85 27.Okt.10 116712



1198 EMP1198 Technician 1410258 08.Dez.82 14.Nov.08 164198

1199 EMP1199 Technician 1500258 17.Jul.77 24.Sep.07 177840

1200 EMP1200 Security Guard 5590599 03.Nov.66 27.Feb.07 68584

1201 EMP1201 Security Guard 5650599 12.Okt.69 30.Jun.09 61240

1202 EMP1202 Security Guard 5670599 02.Jun.70 30.Jun.09 158685

1203 EMP1203

Driver (Ordinary 

Grade) 4640599 02.Jun.79 13.Okt.08 75048

1204 EMP1204 Technician 1610599 02.Jän.86 11.Nov.08 92158

1205 EMP1205

Senior Engineering 

Assistant 1150649 20.Jun.84 09.Feb.10 108394

1206 EMP1206

Lower Division 

Clerk 4470466 15.Mär.85 22.Aug.12 56838

1207 EMP1207 MTS 4010393 28.Aug.77 16.Mär.15 49675

1208 EMP1208 Technician 1080178 24.Jun.87 21.Sep.15 65706

1209 EMP1209

Senior Engineering 

Assistant 1990248 25.Sep.91 21.Mai.15 93805

1210 EMP1210

Senior Engineering 

Assistant 1970452 23.Mai.86 23.Mär.15 103905

1211 EMP1211

Senior Engineering 

Assistant 1050400 16.Jän.89 03.Jun.15 98855

1212 EMP1212

Senior Engineering 

Assistant 1590563 05.Mai.91 25.Mai.15 98855

1213 EMP1213

Senior Engineering 

Assistant 1430528 01.Okt.90 25.Mai.15 98855

1214 EMP1214

Senior Engineering 

Assistant 1080514 10.Mai.89 15.Mai.15 93805

1215 EMP1215

Senior Engineering 

Assistant 1210500 26.Mai.86 26.Mai.15 103905

1216 EMP1216

Senior Engineering 

Assistant 1970137 09.Apr.66 23.Nov.09 130605

1217 EMP1217

Engineering 

Assistant 1290500 15.Jul.89 15.Jun.15 103905

1218 EMP1218

Assistant Director 

(Programme) 2300468 10.Jun.90 06.Jul.15 117723

1219 EMP1219

Senior Engineering 

Assistant 1470537 16.Mär.86 28.Mai.15 96649

1220 EMP1220

Senior Engineering 

Assistant 1070530 11.Mär.88 24.Aug.15 103747

1221 EMP1221

Senior Engineering 

Assistant 1100563 01.Jun.88 05.Mai.15 106749

1222 EMP1222

Senior Engineering 

Assistant 1260563 01.Jul.88 11.Mai.15 106749

1223 EMP1223

Senior Engineering 

Assistant 1030530 13.Mai.87 29.Mai.15 106749

1224 EMP1224

Senior Engineering 

Assistant 1630369 30.Okt.88 29.Jun.15 106749



1225 EMP1225 MTS 4220578 25.Sep.77 29.Okt.15 49277

1226 EMP1226

Transmission 

Executive 2640600 01.Mai.87 27.Apr.15 96649

1227 EMP1227

Transmission 

Executive 2930510 08.Mär.90 30.Jul.15 103747

1228 EMP1228

Transmission 

Executive 2200477 19.Dez.89 20.Jun.16 106633

1229 EMP1229

Transmission 

Executive 2320469 15.Nov.85 01.Jun.15 106749

1230 EMP1230

Transmission 

Executive 2100470 01.Apr.86 27.Mär.15 106749

1231 EMP1231

Transmission 

Executive 2120470 17.Jul.91 09.Jun.15 96649

1232 EMP1232

Senior Engineering 

Assistant 1320380 27.Nov.88 10.Jul.15 108647

1233 EMP1233

Senior Engineering 

Assistant 1250414 05.Sep.86 28.Apr.15 111799

1234 EMP1234

Senior Engineering 

Assistant 1050408 16.Jän.90 23.Jul.15 93947

1235 EMP1235

Senior Engineering 

Assistant 1140404 04.Jul.85 17.Jun.15 96649

1236 EMP1236

Senior Engineering 

Assistant 1260485 15.Okt.88 13.Jul.15 93947

1237 EMP1237

Senior Engineering 

Assistant 1880312 13.Dez.90 30.Jun.15 111799

1238 EMP1238

Senior Engineering 

Assistant 1340236 20.Feb.86 07.Jun.11 121674

1239 EMP1239

Senior Engineering 

Assistant 1090516 08.Jul.90 24.Jun.15 111799

1240 EMP1240

Senior Engineering 

Assistant 1540475 25.Okt.89 24.Mär.15 96649

1241 EMP1241

Senior Engineering 

Assistant 1080525 02.Jul.90 28.Sep.15 108647

1242 EMP1242

Senior Engineering 

Assistant 1330519 15.Dez.89 08.Jun.15 120500

1243 EMP1243

Senior Engineering 

Assistant 1220489 17.Nov.89 15.Jun.15 96649

1244 EMP1244

Senior Engineering 

Assistant 1130595 05.Apr.88 14.Sep.15 93947

1245 EMP1245

Senior Engineering 

Assistant 1280647 10.Mai.87 12.Jun.15 96649

1246 EMP1246

Programme 

Executive 2110525 10.Apr.83 13.Feb.12 121674

1247 EMP1247

Programme 

Executive 2930534 03.Sep.78 13.Feb.12 121674

1248 EMP1248

Programme 

Executive 2250532 28.Jun.84 13.Feb.12 121674

1249 EMP1249

Programme 

Executive 2420517 10.Apr.86 07.Apr.15 106749

1250 EMP1250

Programme 

Executive 2440517 06.Jän.80 02.Jun.15 106749



1251 EMP1251

Programme 

Executive 2090488 02.Okt.88 21.Dez.15 100903

1252 EMP1252

Engineering 

Assistant 1140534 15.Jul.88 30.Jun.15 94766

1253 EMP1253

Engineering 

Assistant 1640537 12.Jun.83 26.Mai.15 93805

1254 EMP1254 Technician 1430709 12.Mai.89 21.Aug.25 39955

1255 EMP1255

Engineering 

Assistant 1700396 12.Aug.86 28.Mai.15 93805

1256 EMP1256

Lower Division 

Clerk 4080710 02.Feb.97 12.Dez.25 43947

1257 EMP1257

Senior Engineering 

Assistant 1180467 25.Jun.88 18.Mär.15 93805

1258 EMP1258 Technician 1530392 19.Jän.89 08.Sep.15 71485

1259 EMP1259 Technician 1140684 15.Mär.90 19.Aug.15 67507

1260 EMP1260 MTS 4430693 10.Mai.67 14.Sep.18 51273

1261 EMP1261

Upper Division 

Clerk 4870182 25.Jul.70 21.Okt.14 56160

1262 EMP1262

Upper Division 

Clerk 4990426 27.Jän.83 21.Apr.08 68408

1263 EMP1263

Upper Division 

Clerk 4800287 18.Jun.77 15.Dez.14 67884

1264 EMP1264 MTS 4720693 22.Jul.84 22.Nov.18 41940

1265 EMP1265

Programme 

Executive 2270477 15.Aug.72 04.Mär.08 136383

1266 EMP1266 Trainee 1800709 06.Sep.80 15.Okt.25 39955

1267 EMP1267 MTS 4530477 22.Sep.82 07.Okt.13 63681

1268 EMP1268

Programme 

Executive 2550482 17.Mär.90 05.Mai.15 100903

1269 EMP1269

Programme 

Executive 2670491 30.Mai.82 15.Nov.07 131121

1270 EMP1270

Programme 

Executive 2080583 25.Apr.86 12.Mai.16 122958

1271 EMP1271

Programme 

Executive 2250422 28.Sep.89 15.Sep.11 113310

1272 EMP1272

Programme 

Executive 2130533 08.Sep.87 04.Aug.15 100903

1273 EMP1273

Programme 

Executive 2870513 07.Jul.80 30.Dez.11 116712

1274 EMP1274

Engineering 

Assistant 1890594 02.Nov.89 05.Mai.15 96649

1275 EMP1275

Programme 

Executive 2200455 22.Nov.84 12.Mai.15 165313

1276 EMP1276

Lower Division 

Clerk 4590336 24.Apr.73 22.Dez.09 79717

1277 EMP1277

Transmission 

Executive 2440501 19.Okt.91 15.Apr.15 105969

1278 EMP1278 MTS 4850411 26.Jän.93 01.Jän.15 58077

1279 EMP1279

Programme 

Executive 2940449 10.Apr.89 20.Apr.15 106749

1280 EMP1280

Programme 

Executive 2760501 07.Dez.84 23.Jun.16 109435



1281 EMP1281

Programme 

Executive 2730389 26.Jun.91 30.Mär.15 100903

1282 EMP1282

Upper Division 

Clerk 4100388 01.Mär.88 26.Apr.10 65500

1283 EMP1283

Transmission 

Executive 2880389 01.Jul.86 23.Apr.15 93805

1284 EMP1284

Lower Division 

Clerk 4970709 15.Okt.74 04.Dez.25 43947

1285 EMP1285

Lower Division 

Clerk 4930435 02.Jul.77 25.Jun.09 64765

1286 EMP1286

Lower Division 

Clerk 4960387 22.Dez.93 29.Jul.15 58077

1287 EMP1287

Senior Engineering 

Assistant 1050389 21.Mai.90 22.Mai.15 103905

1288 EMP1288

Senior Engineering 

Assistant 1720252 26.Sep.90 01.Jun.15 103905

1289 EMP1289

Senior Engineering 

Assistant 1790235 13.Nov.87 12.Jun.09 123716

1290 EMP1290

Programme 

Executive 2140479 22.Apr.84 04.Apr.12 121674

1291 EMP1291

Programme 

Executive 2180479 25.Mai.90 15.Mai.15 108647

1292 EMP1292

Announcer Grade-

IV 2880486 06.Jän.73 23.Jän.08 132600

1293 EMP1293

Programme 

Executive 2730448 01.Jän.86 10.Jun.15 111799

1294 EMP1294 MTS 4380489 03.Apr.66 25.Okt.11 82016

1295 EMP1295

Programme 

Executive 2880521 21.Nov.88 18.Mai.15 144367

1296 EMP1296

Programme 

Executive 2650364 09.Okt.87 17.Jun.15 114951

1297 EMP1297

Assistant Director 

(Programme) 2370536 26.Mär.83 10.Jun.15 144367

1298 EMP1298

Assistant Director 

(Programme) 2730366 30.Jul.87 11.Jun.15 144367

1299 EMP1299

Assistant Director 

(Programme) 2230364 19.Jul.89 20.Apr.15 144367

1300 EMP1300 Helper 1740372 03.Jän.68 13.Jän.14 59479

1301 EMP1301 Helper 1750372 18.Sep.78 22.Mai.14 59479

1302 EMP1302

Production 

Assistant 2010534 08.Nov.83 05.Jun.15 111799

1303 EMP1303

Programme 

Executive 2610364 12.Jul.85 12.Mai.15 114951

1304 EMP1304 Painter 2010364 07.Jul.68 03.Aug.15 67469

1305 EMP1305

Senior Engineering 

Assistant 1060185 16.Feb.76 16.Jän.09 132600

1306 EMP1306

Senior Engineering 

Assistant 1870312 25.Nov.89 25.Jun.15 111799

1307 EMP1307

Lower Division 

Clerk 4750686 15.Jän.93 25.Sep.17 55505

1308 EMP1308

Upper Division 

Clerk 4860372 09.Feb.68 07.Feb.13 62946

1309 EMP1309 MTS 4090373 20.Sep.73 14.Feb.11 54681



1310 EMP1310 MTS 4290536 26.Aug.73 26.Apr.13 55317

1311 EMP1311

Engineering 

Assistant 1160537 01.Jän.86 02.Jul.15 91103

1312 EMP1312

Programme 

Executive 2390524 09.Sep.81 16.Jun.16 116963

1313 EMP1313

Senior Engineering 

Assistant 1370524 15.Aug.89 22.Jun.15 100903

1314 EMP1314

Senior Engineering 

Assistant 1380524 26.Jän.89 11.Sep.15 100903

1315 EMP1315

Senior Engineering 

Assistant 1990575 15.Aug.85 30.Jun.15 106749

1316 EMP1316

Senior Engineering 

Assistant 1000576 30.Mai.88 25.Mai.15 96649

1317 EMP1317

Senior Engineering 

Assistant 1070576 20.Feb.90 15.Jun.15 96649

1318 EMP1318

Senior Engineering 

Assistant 1080576 15.Mär.85 01.Jun.15 96649

1319 EMP1319

Senior Engineering 

Assistant 1750235 07.Feb.85 10.Nov.09 126560

1320 EMP1320

Senior Engineering 

Assistant 1070540 18.Sep.92 15.Jun.15 139034

1321 EMP1321

Senior Engineering 

Assistant 1170528 05.Mär.88 18.Jun.15 106749

1322 EMP1322

Senior Engineering 

Assistant 1030576 15.Aug.90 15.Jun.15 106749

1323 EMP1323

Senior Engineering 

Assistant 1600532 30.Dez.85 14.Sep.15 103747

1324 EMP1324

Programme 

Executive 2260675 25.Feb.88 28.Jul.15 103747

1325 EMP1325 Helper 1490385 05.Jän.71 21.Sep.11 62522

1326 EMP1326

Production 

Assistant 2180536 10.Feb.82 29.Mai.15 106749

1327 EMP1327 Graphic Artist 2340537 05.Mär.69 26.Aug.15 93947

1328 EMP1328

Engineering 

Assistant 1130537 16.Feb.89 04.Jun.15 106749

1329 EMP1329 Floor Assistant 2140539 30.Mär.69 08.Dez.15 74329

1330 EMP1330

Engineering 

Assistant 1070579 01.Okt.89 12.Jun.15 106749

1331 EMP1331

Programme 

Executive 2050384 26.Jän.91 20.Apr.15 121145

1332 EMP1332

Programme 

Executive 2090384 19.Jän.82 21.Feb.11 132056

1333 EMP1333

Programme 

Executive 2200366 02.Feb.81 29.Jun.15 106749

1334 EMP1334 MTS 4860374 24.Mär.86 09.Aug.10 55401

1335 EMP1335

Lower Division 

Clerk 4380384 12.Okt.70 25.Mai.12 58635

1336 EMP1336

Lower Division 

Clerk 4390384 20.Jul.71 25.Mai.12 66124

1337 EMP1337

Lower Division 

Clerk 4080439 02.Okt.82 21.Aug.13 60084



1338 EMP1338

Lower Division 

Clerk 4840487 28.Feb.69 15.Jän.13 67925

1339 EMP1339

Lower Division 

Clerk 4410384 02.Jul.70 10.Sep.13 60084

1340 EMP1340

Lower Division 

Clerk 4220580 04.Sep.67 11.Sep.15 59320

1341 EMP1341

Lower Division 

Clerk 4220682 16.Feb.85 30.Aug.17 60405

1342 EMP1342

Transmission 

Executive 2570364 10.Feb.82 05.Mai.15 106749

1343 EMP1343

Senior Engineering 

Assistant 1720510 11.Feb.88 14.Nov.11 119556

1344 EMP1344 Technician 1510427 20.Jän.87 15.Dez.08 87462

1345 EMP1345

Temporary Status 

Worker 4590385 01.Jun.72 18.Jun.08 60156

1346 EMP1346

Senior Engineering 

Assistant 1770456 01.Jän.88 01.Aug.08 114879

1347 EMP1347

Programme 

Executive 2140366 05.Aug.82 23.Jun.15 88581

1348 EMP1348 Floor Assistant 2540537 25.Dez.72 26.Aug.15 65706

1349 EMP1349 Floor Assistant 2680378 02.Feb.70 17.Aug.15 67507

1350 EMP1350 Graphic Artist 2650689 31.Dez.66 21.Dez.17 83718

1351 EMP1351 Helper 1900190 02.Mär.74 30.Okt.13 59678

1352 EMP1352

Assistant Director 

(Programme) 2390287 22.Jul.88 20.Mär.15 139768

1353 EMP1353

Senior Engineering 

Assistant 1020595 07.Aug.86 09.Jul.15 100903

1354 EMP1354

Programme 

Executive 2200537 16.Aug.91 29.Apr.15 103905

1355 EMP1355

Programme 

Executive 2160649 09.Jun.84 24.Jun.16 91425

1356 EMP1356

Senior Engineering 

Assistant 1480537 04.Sep.89 22.Jun.15 103905

1357 EMP1357

Senior Engineering 

Assistant 1750537 23.Jul.86 15.Jun.15 103905

1358 EMP1358

Senior Engineering 

Assistant 1440537 10.Mär.89 25.Jun.15 106749

1359 EMP1359

Senior Engineering 

Assistant 1040576 21.Jän.90 25.Mai.15 103905

1360 EMP1360

Senior Engineering 

Assistant 1800582 24.Feb.84 29.Jän.10 108394

1361 EMP1361

Senior Engineering 

Assistant 1740575 16.Nov.86 01.Jun.15 103905

1362 EMP1362

Senior Engineering 

Assistant 1550524 05.Jun.84 10.Jun.15 93805

1363 EMP1363

Senior Engineering 

Assistant 1750538 01.Jän.90 03.Jun.15 158502

1364 EMP1364

Senior Engineering 

Assistant 1820539 15.Sep.87 25.Jun.15 93805

1365 EMP1365

Senior Engineering 

Assistant 1270378 03.Jul.87 25.Mai.15 103905

1366 EMP1366 Technician 1170649 28.Feb.82 05.Dez.08 101572



1367 EMP1367

Lower Division 

Clerk 4050379 15.Okt.72 23.Okt.09 72886

1368 EMP1368

Lower Division 

Clerk 4050687 10.Aug.90 05.Okt.17 50307

1369 EMP1369

Lower Division 

Clerk 4280680 04.Okt.95 11.Aug.17 53274

1370 EMP1370 MTS 4820394 03.Mär.67 05.Jun.12 54875

1371 EMP1371 MTS 4830394 20.Sep.67 21.Jul.15 46433

1372 EMP1372

Upper Division 

Clerk 4800403 05.Jun.68 19.Mär.12 61669

1373 EMP1373 MTS 4380687 07.Jun.76 22.Sep.17 42489

1374 EMP1374

Lower Division 

Clerk 4180703 14.Jän.71 18.Jul.22 44848

1375 EMP1375

Transmission 

Executive 2250484 22.Jun.86 03.Jul.15 91103

1376 EMP1376

Senior Engineering 

Assistant 1970402 02.Feb.90 29.Jun.15 93805

1377 EMP1377

Senior Engineering 

Assistant 1010311 24.Jun.88 26.Jun.15 93805

1378 EMP1378

Senior Engineering 

Assistant 1230583 05.Jul.88 09.Jun.15 93805

1379 EMP1379 Makeup Assistant 2480359 20.Jun.66 03.Aug.15 98101

1380 EMP1380

Library and 

Information 4730702 01.Mär.67 04.Mär.22 74712

1381 EMP1381 Floor Assistant 2110259 19.Jun.67 30.Jul.15 64625

1382 EMP1382

Programme 

Executive 2890365 15.Feb.85 08.Jun.15 93805

1383 EMP1383

Lower Division 

Clerk 4790695 09.Mai.72 21.Jun.19 46973

1384 EMP1384 MTS 4830695 11.Jun.79 01.Jul.19 43439

1385 EMP1385 MTS 4590679 15.Feb.88 13.Sep.17 44622

1386 EMP1386 MTS 4730688 30.Okt.90 31.Okt.17 45249

1387 EMP1387

Lower Division 

Clerk 4350702 28.Nov.90 16.Dez.21 48825

1388 EMP1388 Technician 1560396 29.Okt.82 01.Dez.08 101660

1389 EMP1389 Technician 1110175 05.Aug.76 27.Nov.08 98718

1390 EMP1390

Library and 

Information 4400184 05.Okt.68 19.Jul.10 108270

1391 EMP1391 Helper 1540597 14.Jän.97 19.Jul.16 51280

1392 EMP1392 Helper 1440380 14.Feb.76 31.Jul.14 54276

1393 EMP1393 Helper 1460170 29.Feb.76 27.Nov.08 72664

1394 EMP1394

Engineering 

Assistant 1500598 09.Jän.85 04.Sep.09 130236

1395 EMP1395

Engineering 

Assistant 1360597 12.Sep.81 11.Mai.09 130236

1396 EMP1396 Technician 1780368 06.Jun.84 13.Mai.08 102980



1397 EMP1397 Technician 1790368 06.Mär.81 13.Mai.08 93620

1398 EMP1398

Senior Engineering 

Assistant 1640368 23.Jän.89 20.Jul.15 97803

1399 EMP1399

Lower Division 

Clerk 4190602 13.Mär.70 15.Feb.16 60956

1400 EMP1400

Lower Division 

Clerk 4180369 01.Apr.84 04.Mär.10 71882

1401 EMP1401 MTS 4140698 03.Mai.87 03.Feb.20 44098

1402 EMP1402 MTS 4690401 16.Feb.74 12.Jul.10 57878

1403 EMP1403 MTS 4920597 17.Okt.74 01.Apr.16 49333

1404 EMP1404 MTS 2810392 11.Jun.76 13.Feb.15 71957

1405 EMP1405 MTS 4820392 01.Mär.79 11.Dez.14 74049

1406 EMP1406 MTS 4120396 23.Sep.79 01.Dez.11 55797

1407 EMP1407 Technician 1140175 28.Jun.83 19.Jul.10 86574

1408 EMP1408 Technician 1160175 12.Sep.84 23.Jul.10 82414

1409 EMP1409 Technician 1170175 11.Jun.81 19.Jul.10 82414

1410 EMP1410 Technician 1180175 16.Feb.82 19.Jul.10 86574

1411 EMP1411 MTS 4070430 16.Dez.74 31.Jul.15 55254

1412 EMP1412 MTS 4430401 10.Mai.73 19.Jul.13 57396

1413 EMP1413 MTS 4290401 15.Dez.74 07.Jän.10 63860

1414 EMP1414

Lower Division 

Clerk 4940399 28.Mai.77 16.Jun.10 74448

1415 EMP1415

Lower Division 

Clerk 4870524 07.Mai.73 08.Mär.16 67624

1416 EMP1416

Senior Engineering 

Assistant 1070578 09.Sep.88 06.Jul.11 111390

1417 EMP1417 MTS 4200391 10.Dez.78 13.Feb.12 54516

1418 EMP1418 MTS 4290391 02.Okt.76 10.Jul.15 53994

1419 EMP1419 MTS 4730673 23.Apr.71 03.Mai.16 51993

1420 EMP1420 MTS 4270391 01.Jän.75 08.Nov.13 57558

1421 EMP1421 Technician 1710175 22.Dez.83 30.Okt.09 91817

1422 EMP1422 Technician 1720175 01.Sep.79 19.Jul.10 82654

1423 EMP1423 Technician 1590458 12.Feb.80 20.Apr.09 87407

1424 EMP1424

Senior Engineering 

Assistant 1210473 02.Feb.88 08.Jun.15 99575

1425 EMP1425

Senior Engineering 

Assistant 1540165 15.Mär.80 17.Jul.08 126416



1426 EMP1426

Senior Engineering 

Assistant 1500165 25.Feb.85 03.Aug.09 122814

1427 EMP1427

Senior Engineering 

Assistant 1520165 21.Mär.84 09.Jul.08 126416

1428 EMP1428 Technician 1670175 01.Mär.84 16.Jul.08 96398

1429 EMP1429 Technician 1680175 11.Feb.85 17.Jul.08 96398

1430 EMP1430

Senior Engineering 

Assistant 1660399 01.Feb.81 11.Aug.08 126416

1431 EMP1431 MTS 4610686 01.Feb.70 03.Jul.17 47469

1432 EMP1432 MTS 4970581 01.Jän.73 15.Feb.16 51150

1433 EMP1433

Lower Division 

Clerk 4680400 01.Feb.68 09.Apr.12 67781

1434 EMP1434

Transmission 

Executive 2210537 08.Dez.84 01.Jun.15 106605

1435 EMP1435

Senior Engineering 

Assistant 1650582 01.Feb.85 29.Nov.08 130019

1436 EMP1436

Programme 

Executive 2080539 31.Mär.90 21.Mai.15 143143

1437 EMP1437

Programme 

Executive 2510366 02.Mär.83 01.Mai.15 133821

1438 EMP1438

Programme 

Executive 2120364 05.Feb.85 01.Mai.15 143143

1439 EMP1439

Programme 

Executive 2540364 03.Jän.86 18.Mai.15 106605

1440 EMP1440

Senior Engineering 

Assistant 1140595 19.Mär.88 29.Sep.15 102703

1441 EMP1441

Senior Engineering 

Assistant 1240448 29.Mai.82 17.Jun.09 119476

1442 EMP1442

Lower Division 

Clerk 4200701 14.Mai.86 03.Sep.21 48049

1443 EMP1443 Technician 1510174 05.Dez.83 19.Jun.09 92897

1444 EMP1444

Senior Engineering 

Assistant 1730538 03.Mär.88 08.Jun.15 99335

1445 EMP1445

Senior Engineering 

Assistant 1190398 25.Jän.84 09.Sep.08 121579

1446 EMP1446

Senior Engineering 

Assistant 1440165 18.Jän.80 21.Jul.08 134019



1447 EMP1447

Programme 

Executive 2040386 28.Mär.84 25.Jun.15 125932

1448 EMP1448 Helper 1900538 24.Jun.77 08.Jun.16 54173

1449 EMP1449 Helper 1140170 02.Jän.76 27.Okt.10 57318

1450 EMP1450 Helper 1870538 01.Jul.82 29.Jän.09 64162

1451 EMP1451

Senior Engineering 

Assistant 1980407 01.Jän.80 13.Jul.09 130236

1452 EMP1452

Senior Engineering 

Assistant 1550483 25.Jän.90 15.Jun.15 99335

1453 EMP1453 MTS 4860705 01.Jän.76 07.Dez.23 37810

1454 EMP1454 MTS 4250399 09.Mai.77 01.Jul.13 62998

1455 EMP1455 MTS 4260399 01.Mär.74 28.Jän.14 81489

1456 EMP1456 MTS 4300399 01.Aug.75 08.Nov.13 81489

1457 EMP1457 Technician 1760174 01.Jän.80 12.Aug.08 95741

1458 EMP1458 Technician 1050175 14.Jän.78 04.Aug.08 92158

1459 EMP1459

Senior Engineering 

Assistant 1100511 15.Dez.79 26.Aug.09 123520

1460 EMP1460

Senior Engineering 

Assistant 1450509 01.Mär.85 24.Jul.15 99003

1461 EMP1461 Technician 1580174 19.Aug.88 16.Okt.08 92158

1462 EMP1462

Assistant Director 

(Programme) 2240364 29.Dez.82 24.Apr.15 133166

1463 EMP1463 Helper 1970169 23.Nov.79 04.Aug.08 69882

1464 EMP1464

Programme 

Executive 2620364 08.Nov.84 15.Mai.15 101855

1465 EMP1465

Senior Engineering 

Assistant 1000525 03.Feb.87 17.Aug.11 114022

1466 EMP1466

Senior Engineering 

Assistant 1730399 15.Aug.88 15.Jun.15 156437

1467 EMP1467

Senior Engineering 

Assistant 1020398 03.Okt.88 29.Jun.15 101255

1468 EMP1468

Senior Engineering 

Assistant 1440507 17.Jun.89 18.Mai.15 197032

1469 EMP1469 Technician 1550174 21.Okt.85 19.Sep.08 91558

1470 EMP1470 Technician 1780174 03.Mär.79 19.Sep.08 96999

1471 EMP1471 Technician 1600458 02.Mai.81 21.Apr.09 89087

1472 EMP1472 Technician 1540515 06.Jun.85 26.Sep.08 96098

1473 EMP1473 Technician 1180473 25.Aug.90 03.Nov.15 76875



1474 EMP1474

Lower Division 

Clerk 4120703 10.Dez.97 11.Jul.22 39736

1475 EMP1475

Senior Engineering 

Assistant 1850397 08.Jul.89 08.Jun.15 101255

1476 EMP1476

Lower Division 

Clerk 4130697 25.Jun.79 10.Okt.19 52611

1477 EMP1477

Senior Engineering 

Assistant 1250442 01.Mär.82 03.Okt.08 123499

1478 EMP1478

Senior Engineering 

Assistant 1820417 11.Jän.80 28.Nov.11 113422

1479 EMP1479

Lower Division 

Clerk 4750701 01.Mär.92 21.Sep.21 48216

1480 EMP1480

Lower Division 

Clerk 4750675 08.Dez.77 25.Aug.17 49443

1481 EMP1481

Senior Engineering 

Assistant 1100393 27.Dez.91 06.Apr.15 103905

1482 EMP1482

Temporary Status 

Worker 4980705 10.Jän.71 07.Dez.23 37810

1483 EMP1483

Senior Engineering 

Assistant 1710399 04.Jul.92 02.Jun.15 103905

1484 EMP1484

Temporary Status 

Worker 4990705 31.Dez.73 07.Dez.23 37810

1485 EMP1485

Senior Engineering 

Assistant 1540369 06.Aug.86 31.Jul.09 139257

1486 EMP1486

Temporary Status 

Worker 4000706 01.Sep.76 07.Dez.23 37810

1487 EMP1487

Programme 

Executive 2400491 03.Jun.83 16.Apr.15 93805

1488 EMP1488

Temporary Status 

Worker 4010706 10.Aug.68 07.Dez.23 37810

1489 EMP1489

Senior Engineering 

Assistant 1430596 01.Mai.90 31.Aug.15 91439

1490 EMP1490

Programme 

Executive 2850650 15.Mär.88 26.Jun.15 118301

1491 EMP1491

Senior Engineering 

Assistant 1850599 08.Feb.85 25.Jun.15 93805

1492 EMP1492

Programme 

Executive 2190366 20.Jun.83 01.Jun.15 93805

1493 EMP1493

Assistant Director 

(Programme) 2980575 30.Jun.84 10.Apr.15 140970

1494 EMP1494

Senior Engineering 

Assistant 1240386 16.Jän.85 05.Mai.15 93805

1495 EMP1495

Senior Engineering 

Assistant 1510393 12.Jun.88 10.Jul.15 91103

1496 EMP1496

Lower Division 

Clerk 4490539 06.Apr.87 21.Mär.16 51116

1497 EMP1497

Lower Division 

Clerk 4910697 29.Aug.78 17.Dez.19 52142

1498 EMP1498

Lower Division 

Clerk 4920697 13.Mai.72 18.Dez.19 52142

1499 EMP1499 Technician 1270683 05.Feb.89 02.Mai.16 77759

1500 EMP1500

Upper Division 

Clerk 4460413 06.Nov.68 01.Mär.11 75658

1501 EMP1501

Upper Division 

Clerk 4470413 05.Mai.92 18.Jul.11 63867

1502 EMP1502 MTS 4730412 01.Jun.68 08.Feb.13 55401



1503 EMP1503 MTS 4760412 01.Jän.68 08.Feb.13 63681

1504 EMP1504 MTS 4100692 01.Feb.67 22.Dez.17 50040

1505 EMP1505 MTS 4680412 05.Mai.68 08.Feb.13 63681

1506 EMP1506

Senior Engineering 

Assistant 1310236 05.Okt.90 25.Aug.11 108176

1507 EMP1507

Senior Engineering 

Assistant 1370386 20.Jul.91 22.Jun.15 111799

1508 EMP1508

Senior Engineering 

Assistant 1250235 20.Aug.79 31.Jul.08 114480

1509 EMP1509

Senior Engineering 

Assistant 1960235 31.Mai.85 08.Jun.09 132600

1510 EMP1510

Senior Engineering 

Assistant 1810410 07.Feb.90 25.Mai.15 96649

1511 EMP1511

Senior Engineering 

Assistant 1840410 09.Aug.90 25.Mai.15 111799

1512 EMP1512

Senior Engineering 

Assistant 1030411 31.Dez.88 25.Mai.15 111799

1513 EMP1513

Senior Engineering 

Assistant 1130411 25.Apr.90 27.Mai.15 96649

1514 EMP1514

Senior Engineering 

Assistant 1970408 12.Dez.75 18.Dez.08 114480

1515 EMP1515

Senior Engineering 

Assistant 1020409 01.Nov.90 19.Mär.15 287245

1516 EMP1516

Senior Engineering 

Assistant 1050409 23.Feb.90 19.Mär.15 96649

1517 EMP1517

Senior Engineering 

Assistant 1430410 07.Nov.86 08.Mai.15 111799

1518 EMP1518

Senior Engineering 

Assistant 1470410 29.Okt.89 20.Mai.15 111799

1519 EMP1519

Senior Engineering 

Assistant 1790410 31.Jän.89 21.Mai.15 111799

1520 EMP1520

Senior Engineering 

Assistant 1110410 01.Aug.90 23.Mär.15 111799

1521 EMP1521

Senior Engineering 

Assistant 1130410 01.Mai.90 23.Mär.15 111799

1522 EMP1522

Senior Engineering 

Assistant 1150410 05.Okt.89 09.Apr.15 111799

1523 EMP1523

Senior Engineering 

Assistant 1230410 19.Aug.89 22.Apr.15 111799

1524 EMP1524

Senior Engineering 

Assistant 1490411 01.Mär.88 24.Jun.15 102314

1525 EMP1525

Senior Engineering 

Assistant 1290411 24.Jun.87 08.Jun.15 111799

1526 EMP1526

Senior Engineering 

Assistant 1350411 05.Jän.90 15.Jun.15 111799

1527 EMP1527

Senior Engineering 

Assistant 1190411 30.Nov.84 01.Jun.15 111799

1528 EMP1528

Senior Engineering 

Assistant 1210411 06.Nov.90 29.Mai.15 111799

1529 EMP1529

Senior Engineering 

Assistant 1260410 15.Jän.90 29.Apr.15 111799

1530 EMP1530

Assistant Director 

(Programme) 2210468 03.Jän.88 25.Mär.15 128454



1531 EMP1531

Assistant Director 

(Programme) 2410492 20.Aug.87 25.Mär.15 128454

1532 EMP1532

Programme 

Executive 2530364 05.Feb.80 30.Apr.15 111799

1533 EMP1533 Painter 2870363 01.Jun.71 14.Aug.15 77759

1534 EMP1534 Painter 2980363 30.Jun.68 03.Aug.15 77759

1535 EMP1535 Painter 2990363 08.Dez.71 03.Aug.15 77759

1536 EMP1536 Painter 2720526 19.Dez.67 31.Jul.15 77759

1537 EMP1537 Painter 2770526 18.Sep.70 19.Aug.15 67469

1538 EMP1538 Floor Assistant 2130398 07.Feb.68 29.Jul.15 77759

1539 EMP1539 Floor Assistant 2100259 01.Apr.67 29.Jul.15 75658

1540 EMP1540 Floor Assistant 2280675 03.Mär.67 25.Jul.16 67469

1541 EMP1541 Floor Assistant 2000360 15.Jul.67 01.Jul.15 77759

1542 EMP1542 Floor Assistant 2600564 06.Aug.69 16.Jul.15 77759

1543 EMP1543 Floor Assistant 2450524 07.Mai.66 07.Aug.15 77759

1544 EMP1544

Programme 

Executive 2200675 09.Mär.86 10.Jun.15 111799

1545 EMP1545

Programme 

Executive 2450535 24.Jul.87 01.Jun.15 140375

1546 EMP1546

Senior Engineering 

Assistant 1260507 02.Mär.88 22.Jun.15 96649

1547 EMP1547

Senior Engineering 

Assistant 1520411 26.Dez.89 30.Jul.15 105439

1548 EMP1548

Senior Engineering 

Assistant 1090411 15.Jul.92 27.Mai.15 119890

1549 EMP1549

Senior Engineering 

Assistant 1560401 04.Sep.88 18.Jun.15 96649

1550 EMP1550

Senior Engineering 

Assistant 1160397 05.Jun.88 02.Jun.15 96649

1551 EMP1551

Senior Engineering 

Assistant 1180397 15.Jul.91 06.Jul.15 93947

1552 EMP1552

Senior Engineering 

Assistant 1140445 10.Aug.86 06.Jul.11 105114

1553 EMP1553

Senior Engineering 

Assistant 1600563 10.Mai.88 11.Jun.15 97180

1554 EMP1554

Programme 

Executive 2410365 07.Sep.84 11.Mai.15 121676

1555 EMP1555

Senior Engineering 

Assistant 1080400 17.Okt.86 17.Jun.15 97180

1556 EMP1556

Senior Engineering 

Assistant 1020402 25.Mai.90 30.Apr.15 323194



1557 EMP1557 Technician 1540402 08.Dez.89 09.Apr.12 86094

1558 EMP1558 Technician 1700575 03.Sep.89 15.Sep.15 67507

1559 EMP1559 Technician 1710575 13.Feb.80 18.Aug.16 93156

1560 EMP1560 MTS 4880403 03.Apr.66 31.Mai.10 63280

1561 EMP1561 MTS 4890403 17.Jul.78 05.Sep.13 72567

1562 EMP1562

Lower Division 

Clerk 4510696 24.Mai.73 14.Aug.19 49051

1563 EMP1563 Painter 2900363 07.Nov.71 29.Jul.15 87721

1564 EMP1564 Lighting Assistant 2340409 22.Aug.70 13.Jul.15 76888

1565 EMP1565 Lighting Assistant 2290674 04.Jul.68 04.Okt.16 79090

1566 EMP1566 Floor Assistant 2640564 04.Aug.66 16.Jul.15 90523

1567 EMP1567 Floor Assistant 2670564 05.Apr.68 23.Jul.15 78517

1568 EMP1568

Programme 

Executive 2020514 30.Jul.88 19.Jun.15 103905

1569 EMP1569

Senior Engineering 

Assistant 1420563 02.Jun.91 18.Mai.15 96116

1570 EMP1570

Senior Engineering 

Assistant 1690625 17.Dez.84 29.Jul.09 120114

1571 EMP1571

Senior Engineering 

Assistant 1210541 12.Jul.91 26.Mai.15 96507

1572 EMP1572

Senior Engineering 

Assistant 1060530 15.Aug.86 24.Jun.15 96507

1573 EMP1573

Senior Engineering 

Assistant 1170396 12.Jun.88 08.Jun.15 96507

1574 EMP1574

Senior Engineering 

Assistant 1200396 01.Feb.91 03.Jul.15 93947

1575 EMP1575

Senior Engineering 

Assistant 1660601 21.Jän.82 21.Jul.08 111636

1576 EMP1576

Programme 

Executive 2000514 25.Dez.89 18.Mai.15 96507

1577 EMP1577 Floor Assistant 2170595 05.Feb.67 16.Jul.15 64625

1578 EMP1578

Engineering 

Assistant 1050576 01.Jän.85 26.Mai.15 106907

1579 EMP1579

Engineering 

Assistant 1260235 14.Jul.80 29.Mai.08 111636

1580 EMP1580

Transmission 

Executive 2100366 04.Mai.83 15.Mai.15 86059

1581 EMP1581 MTS 1680527 20.Nov.73 19.Okt.15 46433

1582 EMP1582 Technician 1440709 25.Okt.93 01.Sep.25 37219

1583 EMP1583

Senior Engineering 

Assistant 1150396 10.Dez.86 01.Jun.15 106907



1584 EMP1584

Lower Division 

Clerk 4180702 27.Nov.93 08.Nov.21 48382

1585 EMP1585

Senior Engineering 

Assistant 1280236 18.Jän.87 26.Mai.10 105332

1586 EMP1586

Senior Engineering 

Assistant 1260478 26.Apr.91 28.Sep.15 91103

1587 EMP1587 MTS 4190702 08.Mai.72 08.Nov.21 37986

1588 EMP1588 Tailor 2110386 02.Feb.84 02.Feb.12 77461

1589 EMP1589 Carpenter 2100386 10.Feb.80 01.Feb.12 81925

1590 EMP1590 MTS 4320535 20.Sep.70 05.Feb.14 60921

1591 EMP1591 MTS 4330535 06.Aug.77 12.Feb.14 55401

1592 EMP1592

Upper Division 

Clerk 4880536 15.Jun.68 02.Jän.13 67925

1593 EMP1593 Technician 1860526 23.Okt.90 07.Sep.15 75530

1594 EMP1594

Lower Division 

Clerk 4230696 02.Nov.86 25.Jul.19 45002

1595 EMP1595

Lower Division 

Clerk 4250689 21.Mai.96 07.Dez.17 89255

1596 EMP1596

Senior Engineering 

Assistant 1030406 15.Feb.90 01.Jun.15 108647

1597 EMP1597

Senior Engineering 

Assistant 1460401 08.Mai.87 27.Mai.15 106749

1598 EMP1598

Senior Engineering 

Assistant 1420401 01.Jul.88 25.Mai.15 106749

1599 EMP1599

Senior Engineering 

Assistant 1520401 22.Sep.90 12.Jun.15 106749

1600 EMP1600

Senior Engineering 

Assistant 1160401 15.Jul.89 25.Mär.15 106749

1601 EMP1601

Senior Engineering 

Assistant 1200401 13.Apr.83 24.Apr.15 109249

1602 EMP1602

Senior Engineering 

Assistant 1260401 24.Jun.91 29.Apr.15 106749

1603 EMP1603

Senior Engineering 

Assistant 1920422 26.Okt.89 28.Mai.15 106749

1604 EMP1604

Senior Engineering 

Assistant 1980442 24.Nov.89 06.Apr.15 106749

1605 EMP1605

Senior Engineering 

Assistant 1540466 11.Okt.90 10.Jun.15 96649

1606 EMP1606

Senior Engineering 

Assistant 1930310 09.Jun.90 08.Jun.15 93947

1607 EMP1607

Senior Engineering 

Assistant 1930315 25.Sep.89 18.Jun.15 106749

1608 EMP1608 Floor Assistant 2000583 06.Jun.66 09.Sep.15 77531

1609 EMP1609 Floor Assistant 2640360 10.Jul.66 13.Jul.15 77531

1610 EMP1610 Floor Assistant 2680360 03.Nov.66 21.Jul.15 77531

1611 EMP1611 Floor Assistant 2750360 05.Jul.66 12.Aug.15 77531



1612 EMP1612 Painter 2020364 02.Sep.66 07.Aug.15 77531

1613 EMP1613 Painter 2340532 02.Jän.71 10.Aug.15 68550

1614 EMP1614

Programme 

Executive 2270366 18.Mär.86 23.Apr.15 96649

1615 EMP1615

Senior Engineering 

Assistant 1350367 19.Mai.90 18.Jun.15 96649

1616 EMP1616

Senior Engineering 

Assistant 1200314 08.Okt.89 26.Jun.15 109419

1617 EMP1617

Senior Engineering 

Assistant 1060520 19.Jän.86 01.Jun.15 106749

1618 EMP1618

Senior Engineering 

Assistant 1390401 30.Dez.91 22.Mai.15 112437

1619 EMP1619

Senior Engineering 

Assistant 1560492 30.Mai.92 27.Mai.15 106749

1620 EMP1620

Senior Engineering 

Assistant 1510535 30.Jän.89 11.Mai.11 119556

1621 EMP1621

Senior Engineering 

Assistant 1390534 08.Jän.87 15.Jun.15 106749

1622 EMP1622

Senior Engineering 

Assistant 1860599 16.Jän.89 01.Jun.15 96649

1623 EMP1623

Senior Engineering 

Assistant 1910594 20.Dez.90 05.Jun.15 96649

1624 EMP1624

Senior Engineering 

Assistant 1970673 08.Mai.90 15.Jun.15 106749

1625 EMP1625

Programme 

Executive 2830365 07.Aug.88 15.Apr.15 114168

1626 EMP1626

Programme 

Executive 2840365 30.Jul.89 15.Mai.15 109934

1627 EMP1627

Programme 

Executive 2190537 28.Mai.88 17.Apr.15 103905

1628 EMP1628

Senior Engineering 

Assistant 1270594 08.Mai.90 07.Okt.16 93805

1629 EMP1629

Senior Engineering 

Assistant 1040563 01.Jän.89 05.Mai.15 103905

1630 EMP1630

Senior Engineering 

Assistant 1900312 03.Mär.88 23.Jun.15 103905

1631 EMP1631

Programme 

Executive 2170366 14.Nov.87 22.Apr.15 103905

1632 EMP1632

Production 

Assistant 2420528 27.Aug.88 20.Mai.15 93805

1633 EMP1633

Production 

Assistant 2820599 09.Apr.90 22.Mär.16 98101

1634 EMP1634 Floor Assistant 2070259 12.Dez.68 29.Jul.15 71485

1635 EMP1635

Senior Engineering 

Assistant 1200467 09.Jul.90 23.Mär.15 93805

1636 EMP1636

Senior Engineering 

Assistant 1430438 01.Dez.86 09.Aug.11 113310

1637 EMP1637 MTS 4990527 01.Jul.92 13.Apr.16 51273

1638 EMP1638 MTS 4940696 02.Mär.88 09.Sep.19 44448

1639 EMP1639 MTS 4540696 01.Jul.86 26.Aug.19 40148

1640 EMP1640 Technician 1130520 06.Sep.89 25.Aug.15 67507

1641 EMP1641 MTS 4220651 25.Mai.73 24.Jun.13 52557



1642 EMP1642

Programme 

Executive 2710474 04.Dez.85 21.Apr.15 131121

1643 EMP1643

Senior Engineering 

Assistant 1540648 02.Jän.90 26.Jun.15 106749

1644 EMP1644

Senior Engineering 

Assistant 1860563 02.Mai.89 12.Jun.15 106749

1645 EMP1645

Senior Engineering 

Assistant 1560533 20.Apr.87 19.Okt.09 111238

1646 EMP1646

Senior Engineering 

Assistant 1890563 09.Sep.89 22.Jun.15 106749

1647 EMP1647

Senior Engineering 

Assistant 1470563 24.Feb.87 20.Mai.15 96649

1648 EMP1648

Senior Engineering 

Assistant 1890376 10.Dez.83 31.Dez.09 122958

1649 EMP1649 Graphic Artist 2320365 12.Dez.72 29.Jun.15 100945

1650 EMP1650 Painter 2130364 15.Dez.67 11.Jun.15 74329

1651 EMP1651

Production 

Assistant 2310408 20.Feb.87 25.Mai.15 103747

1652 EMP1652

Programme 

Executive 2180366 05.Sep.92 15.Mai.15 106749

1653 EMP1653

Programme 

Executive 2120366 02.Apr.81 28.Mai.15 100572

1654 EMP1654

Programme 

Executive 2320366 13.Apr.81 06.Jul.15 120015

1655 EMP1655

Programme 

Executive 2560364 01.Jän.86 11.Mai.15 106749

1656 EMP1656

Programme 

Executive 2530485 05.Jul.81 02.Jun.15 100572

1657 EMP1657

Assistant Director 

(Programme) 2570367 10.Feb.86 10.Jul.15 149028

1658 EMP1658

Assistant Director 

(Programme) 2550367 10.Jul.88 09.Apr.15 152830

1659 EMP1659

Assistant Director 

(Programme) 2560367 15.Aug.86 13.Apr.15 139470

1660 EMP1660 MTS 4230674 01.Jän.90 24.Aug.17 49893

1661 EMP1661 MTS 4510533 14.Mär.66 07.Aug.12 58092

1662 EMP1662

Upper Division 

Clerk 4100348 25.Mai.74 17.Feb.10 67469

1663 EMP1663 MTS 4950374 08.Jul.69 25.Apr.11 51067

1664 EMP1664 MTS 4970374 12.Jul.90 20.Mai.11 63772

1665 EMP1665

Upper Division 

Clerk 4740333 23.Apr.85 11.Sep.09 76330

1666 EMP1666

Lower Division 

Clerk 4850374 15.Jul.83 09.Jul.10 58092

1667 EMP1667

Lower Division 

Clerk 4850695 10.Nov.68 24.Jun.19 49762

1668 EMP1668

Senior Engineering 

Assistant 1670454 10.Jän.84 04.Mai.09 114480

1669 EMP1669

Senior Engineering 

Assistant 1370509 20.Aug.88 10.Apr.15 133346

1670 EMP1670

Senior Engineering 

Assistant 1130395 06.Sep.90 30.Mär.15 107999

1671 EMP1671

Senior Engineering 

Assistant 1960389 10.Aug.92 14.Mai.15 96649



1672 EMP1672

Senior Engineering 

Assistant 1190386 02.Nov.89 11.Mai.15 96649

1673 EMP1673

Senior Engineering 

Assistant 1670235 22.Aug.86 27.Jul.09 122958

1674 EMP1674

Senior Engineering 

Assistant 1970397 15.Jun.87 10.Jun.15 106749

1675 EMP1675

Senior Engineering 

Assistant 1400414 13.Sep.88 21.Mai.15 118006

1676 EMP1676

Senior Engineering 

Assistant 1820410 21.Apr.90 25.Mai.15 106749

1677 EMP1677

Senior Engineering 

Assistant 1010408 22.Aug.88 08.Jun.15 106749

1678 EMP1678

Senior Engineering 

Assistant 1620369 29.Dez.89 18.Jun.15 106749

1679 EMP1679

Senior Engineering 

Assistant 1220411 30.Mai.90 01.Jun.15 103905

1680 EMP1680

Senior Engineering 

Assistant 1590236 09.Okt.80 17.Sep.08 126560

1681 EMP1681

Assistant Director 

(Programme) 2650636 28.Jän.92 16.Mai.16 162266

1682 EMP1682

Assistant Director 

(Programme) 2540374 18.Jun.83 22.Apr.15 136383

1683 EMP1683

Assistant Director 

(Programme) 2720499 09.Feb.87 28.Mai.15 111799

1684 EMP1684

Engineering 

Assistant 1540414 06.Apr.89 28.Mai.15 111799

1685 EMP1685

Engineering 

Assistant 1730414 11.Aug.89 16.Jun.15 111799

1686 EMP1686

Engineering 

Assistant 1990310 25.Nov.91 22.Jun.15 96649

1687 EMP1687

Engineering 

Assistant 1080511 06.Okt.93 18.Jun.15 111799

1688 EMP1688

Engineering 

Assistant 1960414 23.Jul.91 05.Aug.15 108647

1689 EMP1689

Programme 

Executive 2580364 03.Aug.88 05.Jun.15 108647

1690 EMP1690

Programme 

Executive 2550364 18.Jun.88 16.Apr.15 111799

1691 EMP1691

Programme 

Executive 2530374 27.Jän.85 15.Apr.15 117723

1692 EMP1692

Production 

Assistant 2630678 15.Apr.90 20.Jul.15 108647

1693 EMP1693 Makeup Assistant 2520541 20.Mai.97 31.Mär.16 108451

1694 EMP1694 Painter 2380595 05.Jul.66 27.Jul.15 77759

1695 EMP1695 Painter 2390595 19.Mär.66 06.Aug.15 67469

1696 EMP1696 Painter 2070364 15.Jän.67 13.Aug.15 77759

1697 EMP1697 Painter 2420647 10.Mai.66 24.Aug.15 77759



1698 EMP1698 Painter 2000364 12.Apr.68 03.Aug.15 77759

1699 EMP1699 Painter 2830363 01.Aug.73 03.Aug.15 77759

1700 EMP1700

Library and 

Information 

Assistant 4410675 15.Okt.85 04.Mai.16 108451

1701 EMP1701 Floor Assistant 2090259 01.Dez.68 29.Jul.15 77759

1702 EMP1702 Floor Assistant 2450360 10.Apr.68 29.Jul.15 77759

1703 EMP1703 Floor Assistant 2580361 25.Jun.67 01.Sep.15 77759

1704 EMP1704 Floor Assistant 2610361 18.Jul.67 20.Jul.15 77759

1705 EMP1705 Floor Assistant 2640361 01.Jul.68 27.Jul.15 77759

1706 EMP1706 Floor Assistant 2650361 01.Aug.68 27.Jul.15 77759

1707 EMP1707 Floor Assistant 2210595 15.Nov.66 20.Jul.15 77759

1708 EMP1708 Floor Assistant 2230595 21.Jul.66 27.Jul.15 67469

1709 EMP1709 Floor Assistant 2240595 03.Feb.69 27.Jul.15 77759

1710 EMP1710 Floor Assistant 2710650 06.Feb.68 19.Feb.16 75658

1711 EMP1711 Floor Assistant 2750650 06.Mai.66 20.Jul.15 77759

1712 EMP1712 Floor Assistant 2920575 18.Dez.69 28.Jul.15 77759

1713 EMP1713 Floor Assistant 2060360 16.Nov.66 01.Jul.15 77759

1714 EMP1714 Floor Assistant 2090360 01.Apr.67 06.Jul.15 77759

1715 EMP1715 Floor Assistant 2700564 19.Aug.69 23.Jul.15 77759

1716 EMP1716 Floor Assistant 2030360 01.Aug.67 01.Jul.15 77759

1717 EMP1717 Floor Assistant 2650564 12.Feb.69 16.Jul.15 77759

1718 EMP1718 Floor Assistant 2660564 06.Apr.68 16.Jul.15 77759

1719 EMP1719 Floor Assistant 2610564 14.Jun.66 16.Jul.15 76478

1720 EMP1720 Floor Assistant 2620564 07.Jul.69 20.Jul.15 77759

1721 EMP1721 Floor Assistant 2430524 10.Aug.66 21.Jul.15 77759

1722 EMP1722

Senior Engineering 

Assistant 1580532 12.Jul.87 08.Jun.15 96649

1723 EMP1723

Senior Engineering 

Assistant 1830235 25.Feb.86 01.Sep.11 111238

1724 EMP1724

Senior Engineering 

Assistant 1530411 05.Mär.88 21.Sep.15 108647

1725 EMP1725

Senior Engineering 

Assistant 1780413 16.Jän.83 03.Dez.09 128818

1726 EMP1726

Senior Engineering 

Assistant 1340414 25.Dez.87 15.Mai.15 96649



1727 EMP1727

Senior Engineering 

Assistant 1710527 20.Aug.87 22.Jun.15 96649

1728 EMP1728

Senior Engineering 

Assistant 1710537 09.Jun.89 23.Sep.15 108647

1729 EMP1729

Senior Engineering 

Assistant 1980413 01.Okt.85 20.Mär.15 96649

1730 EMP1730

Senior Engineering 

Assistant 2070366 24.Apr.92 01.Jun.15 108647

1731 EMP1731

Senior Engineering 

Assistant 1280601 25.Mär.87 01.Mai.15 111799

1732 EMP1732

Programme 

Executive 2420675 19.Mär.88 14.Jun.16 108451

1733 EMP1733

Senior Engineering 

Assistant 1110393 03.Mär.91 15.Apr.15 111799

1734 EMP1734

Senior Engineering 

Assistant 1250386 05.Jun.89 13.Jul.15 108647

1735 EMP1735

Senior Engineering 

Assistant 1150314 08.Aug.89 15.Jun.15 111799

1736 EMP1736

Senior Engineering 

Assistant 1140395 15.Jul.91 30.Mär.15 111799

1737 EMP1737

Senior Engineering 

Assistant 1820395 05.Mär.88 17.Jun.15 111799

1738 EMP1738

Senior Engineering 

Assistant 1390236 22.Aug.85 02.Aug.11 125246

1739 EMP1739

Senior Engineering 

Assistant 2590364 23.Nov.81 15.Jun.15 111799

1740 EMP1740

Senior Engineering 

Assistant 1900414 09.Jul.89 24.Jun.15 111799

1741 EMP1741

Senior Engineering 

Assistant 1600414 30.Mai.87 02.Jun.15 96649

1742 EMP1742

Senior Engineering 

Assistant 1610414 20.Jul.91 08.Jun.15 111799

1743 EMP1743

Senior Engineering 

Assistant 1950413 17.Mai.90 20.Mär.15 96649

1744 EMP1744

Senior Engineering 

Assistant 1020414 15.Mär.87 30.Mär.15 96649

1745 EMP1745

Senior Engineering 

Assistant 1030414 03.Jän.89 07.Apr.15 111799

1746 EMP1746

Senior Engineering 

Assistant 1040414 19.Jun.84 09.Apr.15 96649

1747 EMP1747

Senior Engineering 

Assistant 1210414 02.Okt.90 16.Apr.15 111799

1748 EMP1748

Senior Engineering 

Assistant 1220414 14.Jul.86 20.Apr.15 111799

1749 EMP1749

Senior Engineering 

Assistant 1420414 12.Aug.85 22.Mai.15 96649

1750 EMP1750

Senior Engineering 

Assistant 1520414 21.Apr.91 21.Mai.15 111799

1751 EMP1751

Senior Engineering 

Assistant 1560414 12.Feb.90 29.Mai.15 111799

1752 EMP1752 Technician 1570419 29.Aug.77 19.Dez.08 101082

1753 EMP1753 Technician 1580419 20.Jän.83 22.Dez.08 101082

1754 EMP1754 Technician 1250482 02.Mai.93 18.Sep.15 79020

1755 EMP1755 Technician 1410540 02.Jul.89 27.Aug.15 68550

1756 EMP1756 Technician 1660534 14.Jul.90 31.Aug.15 68550



1757 EMP1757

Lower Division 

Clerk 4500676 11.Nov.73 30.Aug.17 58638

1758 EMP1758 Technician 1010649 03.Feb.90 16.Feb.16 78346

1759 EMP1759 Technician 1100516 19.Feb.88 07.Sep.15 79020

1760 EMP1760

Transmission 

Executive 2680678 15.Aug.85 15.Jän.16 105705

1761 EMP1761

Upper Division 

Clerk 4180419 31.Okt.75 12.Jun.12 73557

1762 EMP1762

Upper Division 

Clerk 4010511 11.Jän.67 15.Jun.15 64311

1763 EMP1763 Carpenter 2250564 05.Mai.68 23.Jul.15 77759

1764 EMP1764 Carpenter 2980650 22.Okt.70 13.Jul.15 77759

1765 EMP1765 Carpenter 2560612 04.Jän.68 03.Aug.15 77759

1766 EMP1766 MTS 4720412 14.Jun.69 17.Jän.12 65362

1767 EMP1767 MTS 4620679 18.Jul.83 04.Sep.17 52173

1768 EMP1768 MTS 4310415 10.Nov.72 15.Jun.10 69144

1769 EMP1769 MTS 4560696 06.Jul.97 29.Aug.19 47309

1770 EMP1770 MTS 4310702 10.Jun.73 22.Nov.21 44787

1771 EMP1771 MTS 4840673 20.Mai.81 21.Okt.15 49817

1772 EMP1772 MTS 4250389 28.Mai.81 16.Aug.10 51799

1773 EMP1773 Carpenter 2640539 01.Jul.66 13.Jul.15 81121

1774 EMP1774 Carpenter 2560595 25.Dez.70 23.Jul.15 79020

1775 EMP1775 Carpenter 2430358 01.Mai.70 22.Jul.15 79020

1776 EMP1776 MTS 4770673 04.Dez.72 16.Sep.16 42328

1777 EMP1777

Upper Division 

Clerk 4640687 17.Jul.81 25.Feb.10 67469

1778 EMP1778

Transmission 

Executive 2550539 13.Jun.90 12.Jun.15 111799

1779 EMP1779 Technician 1910452 07.Jän.81 01.Mai.09 101082

1780 EMP1780 Technician 1910423 01.Jän.77 16.Okt.08 101082

1781 EMP1781

Senior Engineering 

Assistant 1300405 01.Jun.88 24.Jun.15 111799

1782 EMP1782

Senior Engineering 

Assistant 1100314 12.Nov.90 28.Mai.15 111799

1783 EMP1783

Senior Engineering 

Assistant 1140314 13.Feb.90 12.Jun.15 117487

1784 EMP1784

Senior Engineering 

Assistant 1030434 10.Aug.82 16.Sep.09 128818

1785 EMP1785

Senior Engineering 

Assistant 1880424 23.Mär.81 01.Jun.15 102763

1786 EMP1786

Senior Engineering 

Assistant 1890452 10.Feb.89 30.Nov.11 125246



1787 EMP1787

Senior Engineering 

Assistant 1590597 07.Apr.88 11.Jun.15 111799

1788 EMP1788

Senior 

Administrative 4110597 27.Apr.84 25.Aug.09 136383

1789 EMP1789

Senior Engineering 

Assistant 1990533 11.Aug.85 04.Jun.15 111799

1790 EMP1790 Floor Assistant 2690539 30.Aug.66 13.Jul.15 81121

1791 EMP1791 Floor Assistant 2940359 01.Apr.66 27.Jul.15 81121

1792 EMP1792 Floor Assistant 2950359 05.Feb.70 27.Jul.15 79020

1793 EMP1793 Floor Assistant 2890359 24.Jun.69 22.Jul.15 79020

1794 EMP1794 Floor Assistant 2830648 14.Aug.69 23.Jul.15 79020

1795 EMP1795 Floor Assistant 2840648 15.Jän.70 23.Jul.15 68550

1796 EMP1796 Floor Assistant 2850648 04.Apr.71 23.Jul.15 79020

1797 EMP1797 Floor Assistant 2960359 16.Aug.69 27.Jul.15 70794

1798 EMP1798 MTS 4990703 01.Apr.72 03.Feb.23 43527

1799 EMP1799 Floor Assistant 2970359 06.Jun.67 21.Jul.15 79020

1800 EMP1800 Floor Assistant 2980359 03.Sep.71 21.Jul.15 79020

1801 EMP1801

Library and 

Information 4100599 18.Mär.74 04.Sep.08 132600

1802 EMP1802 Lighting Assistant 2810648 26.Jul.73 23.Jul.15 89526

1803 EMP1803 Lighting Assistant 2820648 19.Mai.72 23.Jul.15 89526

1804 EMP1804 Lighting Assistant 2140650 03.Feb.70 27.Jul.15 89526

1805 EMP1805 Lighting Assistant 2580539 11.Apr.67 13.Jul.15 89526

1806 EMP1806 Makeup Artist 2790648 26.Aug.67 29.Jul.15 108647

1807 EMP1807 Makeup Artist 2800648 10.Jun.68 29.Jul.15 108647

1808 EMP1808 Makeup Artist 2450359 12.Apr.67 23.Jul.15 108647

1809 EMP1809 Painter 2130540 21.Jän.67 20.Jul.15 79020

1810 EMP1810 Painter 2860648 08.Jul.67 27.Jul.15 79020

1811 EMP1811 Painter 2870648 15.Mai.69 27.Jul.15 79020

1812 EMP1812

Programme 

Executive 2530539 04.Feb.87 08.Jun.15 111799

1813 EMP1813

Engineering 

Assistant 1450424 09.Apr.91 18.Jun.15 111799

1814 EMP1814

Engineering 

Assistant 1980526 26.Jun.84 05.Jun.15 111799



1815 EMP1815

Engineering 

Assistant 1500411 12.Aug.89 10.Jul.15 100746

1816 EMP1816

Engineering 

Assistant 1920312 17.Jul.89 11.Jun.15 96649

1817 EMP1817

Engineering 

Assistant 1150414 07.Apr.88 15.Apr.15 111799

1818 EMP1818

Programme 

Executive 2780396 13.Okt.81 03.Nov.08 132600

1819 EMP1819

Programme 

Executive 2920365 14.Mai.87 20.Mai.15 111799

1820 EMP1820

Programme 

Executive 2980365 18.Jän.89 21.Mai.15 97438

1821 EMP1821

Programme 

Executive 2130485 10.Jun.72 22.Nov.07 144704

1822 EMP1822 Painter 2200650 11.Mai.70 27.Jul.15 99430

1823 EMP1823

Senior Engineering 

Assistant 1600676 20.Jän.88 23.Aug.10 128818

1824 EMP1824

Programme 

Executive 2080650 24.Apr.88 20.Jul.15 108647

1825 EMP1825

Programme 

Executive 2240171 15.Apr.89 06.Jun.12 121674

1826 EMP1826

Programme 

Executive 2250171 25.Aug.82 07.Jun.12 121674

1827 EMP1827

Senior Engineering 

Assistant 1630381 13.Feb.91 15.Jun.15 96649

1828 EMP1828

Senior Engineering 

Assistant 1020311 05.Jul.86 01.Jul.15 96649

1829 EMP1829

Senior Engineering 

Assistant 1910310 05.Jul.89 05.Jun.15 111799

1830 EMP1830

Senior Engineering 

Assistant 1580414 12.Dez.89 01.Jun.15 96649

1831 EMP1831

Transmission 

Executive 2010537 28.Mär.86 01.Jun.15 111799

1832 EMP1832

Lower Division 

Clerk 4410525 20.Mai.77 29.Apr.16 150319



1833 EMP1833

Lower Division 

Clerk 4690286 18.Jul.68 22.Jun.15 65362

1834 EMP1834

Lower Division 

Clerk 4700286 01.Nov.92 16.Jun.15 65362

1835 EMP1835

Lower Division 

Clerk 4050697 05.Mär.96 19.Sep.19 53017

1836 EMP1836

Upper Division 

Clerk 4670286 22.Jun.68 23.Jän.08 79860

1837 EMP1837

Upper Division 

Clerk 4680286 26.Feb.73 17.Aug.12 63867

1838 EMP1838 MTS 4780370 28.Nov.86 26.Sep.12 65362

1839 EMP1839 MTS 4790370 20.Dez.81 26.Sep.12 65362

1840 EMP1840 MTS 4800370 01.Jun.87 28.Sep.12 65362

1841 EMP1841

Upper Division 

Clerk 4290404 27.Aug.67 28.Jän.09 80502

1842 EMP1842

Senior Engineering 

Assistant 1050312 02.Mai.88 10.Jun.15 96649

1843 EMP1843 MTS 4050397 22.Jul.71 05.Jul.10 61479

1844 EMP1844

Lower Division 

Clerk 4530536 06.Mai.71 03.Mär.16 82661

1845 EMP1845

Senior Engineering 

Assistant 1940310 15.Aug.86 16.Jun.15 114080

1846 EMP1846

Programme 

Executive 2030381 03.Feb.83 27.Apr.15 131121

1847 EMP1847

Programme 

Executive 2400647 11.Jun.91 20.Mai.15 100903

1848 EMP1848

Senior Engineering 

Assistant 1960310 12.Mai.91 22.Jun.15 103905

1849 EMP1849

Senior Engineering 

Assistant 1650381 18.Jul.90 29.Jun.15 103905

1850 EMP1850

Senior Engineering 

Assistant 1620381 30.Mai.81 04.Jun.15 93805

1851 EMP1851

Senior Engineering 

Assistant 1820314 13.Aug.90 15.Jun.15 103905

1852 EMP1852

Senior Engineering 

Assistant 1130305 05.Apr.84 08.Okt.09 123716

1853 EMP1853

Lower Division 

Clerk 4760701 31.Mai.78 16.Sep.21 48047

1854 EMP1854

Transmission 

Executive 2390647 25.Mai.89 20.Mai.15 100903

1855 EMP1855 MTS 4210382 10.Mai.71 07.Jän.10 66919

1856 EMP1856

Upper Division 

Clerk 4340394 05.Mai.72 19.Sep.13 65081

1857 EMP1857 MTS 1210418 16.Apr.70 25.Apr.13 55401



1858 EMP1858 MTS 4730416 28.Mai.81 03.Dez.10 60084

1859 EMP1859

Transmission 

Executive 2580648 05.Sep.89 01.Jun.15 111799

1860 EMP1860

Transmission 

Executive 2010366 26.Jun.90 19.Jun.15 111799

1861 EMP1861

Lower Division 

Clerk 4720686 09.Feb.85 11.Sep.17 44613

1862 EMP1862

Upper Division 

Clerk 4820416 15.Mär.74 26.Jun.12 64742

1863 EMP1863

Transmission 

Executive 2940365 16.Jun.85 11.Jun.15 111799

1864 EMP1864

Lower Division 

Clerk 4750416 17.Mai.84 30.Apr.13 55401

1865 EMP1865

Senior Engineering 

Assistant 1130443 01.Jun.81 12.Nov.09 128818

1866 EMP1866

Senior Engineering 

Assistant 1390436 23.Mär.81 13.Okt.08 132600

1867 EMP1867 Technician 1190463 09.Jun.77 05.Sep.08 101082

1868 EMP1868

Programme 

Executive 2110650 10.Jul.89 19.Jun.15 111799

1869 EMP1869

Programme 

Executive 2450527 23.Jul.91 01.Jul.15 111799

1870 EMP1870

Senior Engineering 

Assistant 1890312 17.Jun.84 22.Jun.15 111799

1871 EMP1871

Senior Engineering 

Assistant 1800581 18.Jun.89 22.Jun.15 111799

1872 EMP1872

Senior Engineering 

Assistant 1830581 16.Feb.90 11.Jun.15 111799

1873 EMP1873

Programme 

Executive 2930365 17.Dez.81 22.Jun.15 111799

1874 EMP1874

Programme 

Executive 2960365 05.Sep.88 22.Apr.15 111799

1875 EMP1875

Programme 

Executive 2500365 08.Jun.86 18.Mai.15 140375

1876 EMP1876

Programme 

Executive 2850414 04.Jul.87 23.Apr.15 140375

1877 EMP1877 Floor Assistant 2910359 03.Aug.67 22.Jul.15 77759

1878 EMP1878

Engineering 

Assistant 1090406 10.Aug.91 05.Jun.15 111799

1879 EMP1879

Engineering 

Assistant 1340527 01.Mär.88 15.Jun.15 111799

1880 EMP1880

Assistant Director 

(Programme) 2490527 22.Okt.87 20.Mai.15 136383

1881 EMP1881 Helper 1310699 09.Sep.85 09.Sep.20 46048

1882 EMP1882 Helper 1530313 05.Mai.88 22.Apr.13 55401

1883 EMP1883 Helper 1640594 20.Jun.82 28.Mär.16 56537

1884 EMP1884

Engineering 

Assistant 1940312 05.Jul.91 22.Jun.15 111799

1885 EMP1885 MTS 4330675 09.Apr.80 23.Aug.17 49182



1886 EMP1886

Lower Division 

Clerk 4810686 28.Aug.90 19.Sep.17 47135

1887 EMP1887 Technician 1230164 25.Dez.85 02.Jän.09 101082

1888 EMP1888 Technician 1910581 20.Jän.93 22.Aug.16 81569

1889 EMP1889 MTS 4410692 29.Okt.80 20.Jun.18 41940

1890 EMP1890 MTS 4040637 01.Jun.76 17.Jun.10 52519

1891 EMP1891 Technician 1430164 17.Jul.81 03.Apr.08 104024

1892 EMP1892

Engineering 

Assistant 1330143 21.Nov.83 12.Dez.11 133302

1893 EMP1893

Engineering 

Assistant 1210367 10.Apr.88 27.Mär.15 111799

1894 EMP1894

Engineering 

Assistant 1330367 27.Jän.87 15.Jun.15 115011

1895 EMP1895

Engineering 

Assistant 1340367 19.Dez.89 18.Jun.15 76883

1896 EMP1896

Engineering 

Assistant 1370367 03.Nov.91 26.Jun.15 111799

1897 EMP1897

Engineering 

Assistant 1260367 26.Okt.86 25.Mai.15 96649

1898 EMP1898

Engineering 

Assistant 1270367 19.Feb.91 25.Mai.15 111799

1899 EMP1899

Engineering 

Assistant 1280367 08.Mär.91 29.Mai.15 111799

1900 EMP1900

Engineering 

Assistant 1290367 15.Jän.88 30.Mai.15 111799

1901 EMP1901

Engineering 

Assistant 1310367 26.Jän.90 15.Jun.15 113151

1902 EMP1902

Engineering 

Assistant 1320367 01.Apr.88 15.Jun.15 111799

1903 EMP1903

Engineering 

Assistant 1400367 02.Okt.88 29.Jun.15 111799

1904 EMP1904

Engineering 

Assistant 1410367 02.Aug.89 30.Jun.15 113598

1905 EMP1905

Engineering 

Assistant 1420367 01.Jun.90 02.Jul.15 93947

1906 EMP1906

Engineering 

Assistant 1430367 21.Jun.89 03.Aug.15 109597

1907 EMP1907

Engineering 

Assistant 1240367 06.Apr.85 06.Apr.15 111799

1908 EMP1908

Cameraman Grade-

III 2490532 06.Apr.84 14.Mär.16 111393

1909 EMP1909

Lower Division 

Clerk 4890379 31.Jän.86 05.Apr.10 72401

1910 EMP1910 Technician 1220164 06.Mär.90 07.Mai.12 93098

1911 EMP1911

Transmission 

Executive 2990540 06.Mär.85 01.Jun.15 111799

1912 EMP1912

Transmission 

Executive 2380366 11.Jul.85 10.Apr.15 96649



1913 EMP1913

Transmission 

Executive 2700377 30.Apr.87 11.Mai.15 96649

1914 EMP1914 MTS 4360392 20.Jul.76 09.Nov.11 65362

1915 EMP1915

Upper Division 

Clerk 4960391 27.Feb.68 13.Jun.12 73617

1916 EMP1916

Upper Division 

Clerk 4750594 05.Mär.73 24.Sep.13 70650

1917 EMP1917 Technician 1480164 07.Feb.83 15.Apr.09 98351

1918 EMP1918

Assistant Director 

(Programme) 2940575 21.Feb.86 18.Jun.15 168115

1919 EMP1919

Engineering 

Assistant 1360395 01.Jul.88 30.Apr.15 96649

1920 EMP1920

Engineering 

Assistant 1420501 26.Jun.86 30.Mär.15 96649

1921 EMP1921

Engineering 

Assistant 1960418 27.Dez.88 25.Jun.15 96649

1922 EMP1922

Engineering 

Assistant 1310386 20.Nov.90 23.Jun.15 102001

1923 EMP1923

Engineering 

Assistant 1270532 16.Okt.89 08.Jun.15 96649

1924 EMP1924

Engineering 

Assistant 1290532 19.Okt.87 23.Jun.15 89689

1925 EMP1925

Engineering 

Assistant 1920142 28.Sep.77 05.Nov.09 114480

1926 EMP1926

Engineering 

Assistant 1130538 23.Mär.88 17.Nov.15 108647

1927 EMP1927

Engineering 

Assistant 1210576 29.Mär.85 22.Mai.15 96649

1928 EMP1928

Engineering 

Assistant 1560532 07.Apr.91 25.Mai.15 111799

1929 EMP1929

Production 

Assistant 2260535 07.Jul.88 01.Jun.15 111849

1930 EMP1930

Upper Division 

Clerk 4950391 28.Sep.84 03.Nov.10 64625

1931 EMP1931 Technician 1680164 28.Feb.89 01.Aug.13 68408

1932 EMP1932 MTS 4030378 01.Okt.70 31.Okt.13 75888

1933 EMP1933 MTS 4040378 03.Feb.70 31.Okt.13 75888

1934 EMP1934 MTS 4050378 03.Dez.68 31.Dez.13 76618

1935 EMP1935

Senior Engineering 

Assistant 1400534 10.Jul.89 01.Jul.15 103905

1936 EMP1936

Senior Engineering 

Assistant 1380401 06.Feb.89 10.Jun.15 93805

1937 EMP1937

Senior Engineering 

Assistant 1460577 25.Dez.87 03.Jun.15 103905

1938 EMP1938

Senior Engineering 

Assistant 1310577 22.Jun.84 20.Mai.15 93805

1939 EMP1939

Senior Engineering 

Assistant 1330577 13.Dez.89 25.Mai.15 103905

1940 EMP1940

Senior Engineering 

Assistant 1850526 01.Jän.88 30.Jun.15 93805

1941 EMP1941

Senior Engineering 

Assistant 1710396 02.Jul.86 01.Jun.15 93805



1942 EMP1942

Senior Engineering 

Assistant 1920594 10.Jul.88 17.Jun.15 96649

1943 EMP1943

Engineering 

Assistant 1770520 10.Nov.89 03.Jun.15 86899

1944 EMP1944

Programme 

Executive 2290366 10.Mai.85 18.Mai.15 103905

1945 EMP1945

Engineering 

Assistant 1600440 23.Mai.89 28.Mai.15 93805

1946 EMP1946

Assistant Director 

(Programme) 2930575 12.Okt.89 26.Jun.15 131279

1947 EMP1947 MTS 4370579 06.Apr.66 02.Sep.15 27832

1948 EMP1948 MTS 4470697 18.Apr.74 09.Okt.19 44448

1949 EMP1949 MTS 4200683 01.Jul.93 12.Sep.17 44622

1950 EMP1950

Upper Division 

Clerk 4200393 01.Feb.79 22.Okt.12 65668

1951 EMP1951 MTS 4220394 20.Okt.69 18.Mai.11 55619

1952 EMP1952 MTS 4770703 07.Jul.78 19.Dez.22 36906

1953 EMP1953 Technician 1600526 12.Aug.89 05.Aug.15 64625

1954 EMP1954 Technician 1210600 07.Nov.89 24.Okt.16 69484

1955 EMP1955

Senior Engineering 

Assistant 1310442 27.Okt.90 29.Mai.15 134905

1956 EMP1956

Senior Engineering 

Assistant 1260442 24.Dez.88 15.Apr.15 104002

1957 EMP1957

Senior Engineering 

Assistant 1250439 23.Nov.88 11.Mai.15 93805

1958 EMP1958

Senior Engineering 

Assistant 1300138 08.Mai.86 29.Jun.10 120114

1959 EMP1959

Senior Engineering 

Assistant 1050142 05.Nov.86 15.Jul.10 120114

1960 EMP1960 Senior Technician 1590164 17.Jul.78 14.Jän.08 93070

1961 EMP1961

Senior Engineering 

Assistant 1390537 03.Mär.90 28.Mai.15 95055

1962 EMP1962 Technician 1970704 13.Jän.89 17.Jul.23 59921

1963 EMP1963

Upper Division 

Clerk 4480680 10.Jän.71 13.Sep.17 39051

1964 EMP1964

Transmission 

Executive 2330595 12.Mär.87 29.Mai.15 96865

1965 EMP1965

Senior Engineering 

Assistant 1870514 26.Jul.90 17.Apr.15 125086

1966 EMP1966

Senior Engineering 

Assistant 1230391 12.Apr.87 30.Jun.15 93805



1967 EMP1967

Engineering 

Assistant 1980401 15.Jän.91 20.Apr.15 103905

1968 EMP1968

Programme 

Executive 2940378 25.Jun.86 23.Apr.15 103905

1969 EMP1969 Floor Assistant 2280537 31.Jän.68 26.Aug.15 64625

1970 EMP1970 Technician 1740440 11.Jun.86 29.Okt.15 77759

1971 EMP1971

Senior Engineering 

Assistant 1730528 09.Jun.88 18.Jun.15 113455

1972 EMP1972

Senior Engineering 

Assistant 1280380 10.Jun.91 08.Jun.15 103355

1973 EMP1973

Senior Engineering 

Assistant 1310439 17.Nov.86 25.Jun.15 103355

1974 EMP1974

Transmission 

Executive 2120533 01.Jul.75 01.Jul.09 132600

1975 EMP1975

Transmission 

Executive 2450476 31.Jul.88 26.Mai.15 111799

1976 EMP1976 Helper 1600416 17.Apr.85 06.Dez.12 55317

1977 EMP1977 Technician 1100431 21.Apr.76 26.Dez.07 98582

1978 EMP1978

Engineering 

Assistant 1690304 01.Aug.89 12.Jun.15 127940

1979 EMP1979

Engineering 

Assistant 1840581 02.Okt.90 04.Jun.15 143600

1980 EMP1980

Engineering 

Assistant 1510597 02.Mär.90 11.Jun.15 147572

1981 EMP1981

Engineering 

Assistant 1780581 28.Mai.89 11.Jun.15 128295

1982 EMP1982

Engineering 

Assistant 1810581 20.Dez.89 03.Jun.15 108647

1983 EMP1983

Engineering 

Assistant 1530165 04.Mai.82 11.Okt.08 136383

1984 EMP1984

Upper Division 

Clerk 4060491 15.Jun.71 12.Jän.15 65992

1985 EMP1985

Upper Division 

Clerk 4080491 18.Okt.95 09.Feb.15 65992

1986 EMP1986

Upper Division 

Clerk 4090491 01.Feb.85 11.Feb.15 58082

1987 EMP1987 MTS 4140701 17.Jun.78 01.Sep.21 44787

1988 EMP1988 Helper 1880704 12.Okt.74 22.Jun.23 35825

1989 EMP1989

Lower Division 

Clerk 4000689 20.Mär.78 03.Okt.17 55505

1990 EMP1990

Lower Division 

Clerk 4690686 25.Mai.92 03.Okt.17 62855

1991 EMP1991

Driver (Ordinary 

Grade) 4660583 06.Feb.80 14.Feb.14 67884

1992 EMP1992 Technician 1650524 18.Jul.89 07.Sep.15 61781

1993 EMP1993

Engineering 

Assistant 1280143 03.Jän.85 21.Okt.11 108176

1994 EMP1994

Engineering 

Assistant 1730138 15.Jän.85 24.Aug.10 111238



1995 EMP1995

Engineering 

Assistant 1160440 18.Aug.89 15.Jun.15 96649

1996 EMP1996

Engineering 

Assistant 1740142 29.Mär.86 18.Aug.09 114480

1997 EMP1997

Engineering 

Assistant 1340453 22.Jän.86 01.Dez.10 128818

1998 EMP1998

Senior Engineering 

Assistant 1960371 09.Mär.90 18.Jun.15 111799

1999 EMP1999

Senior Engineering 

Assistant 1070472 08.Sep.85 24.Jun.15 111799

2000 EMP2000

Upper Division 

Clerk 4740503 29.Jul.66 07.Jän.15 65992

2001 EMP2001

Upper Division 

Clerk 4850693 01.Jul.88 26.Dez.18 60950

2002 EMP2002

Upper Division 

Clerk 4760576 03.Feb.88 15.Okt.12 59600

2003 EMP2003 Technician 1400709 28.Jun.94 07.Aug.25 39955

2004 EMP2004

Senior Engineering 

Assistant 1630466 24.Jän.83 01.Sep.08 121579

2005 EMP2005

Senior Engineering 

Assistant 1880453 02.Apr.90 23.Jun.15 99335

2006 EMP2006

Senior Engineering 

Assistant 1470165 02.Sep.84 01.Aug.08 118156

2007 EMP2007 Technician 1790174 13.Apr.83 01.Dez.08 92768

2008 EMP2008

Deputy 

Director(Engineerin 1840407 05.Jän.86 28.Apr.16 186284

2009 EMP2009

Senior Engineering 

Assistant 1560461 04.Mai.88 25.Mai.15 103341

2010 EMP2010

Programme 

Executive 2180463 13.Jun.88 20.Mär.15 103905

2011 EMP2011 MTS 4730275 01.Dez.70 06.Sep.13 53960

2012 EMP2012

Programme 

Executive 2420365 07.Apr.81 14.Mai.15 118301

2013 EMP2013 MTS 4270475 25.Jul.78 06.Apr.15 56537

2014 EMP2014 Technician 1010463 27.Mai.84 21.Jän.10 95619

2015 EMP2015

Senior Engineering 

Assistant 1080472 02.Jul.81 13.Jul.09 135445

2016 EMP2016 MTS 4840442 01.Feb.70 01.Sep.93 82016

2017 EMP2017

Upper Division 

Clerk 4070289 02.Apr.87 10.Mär.08 84623

2018 EMP2018

Lower Division 

Clerk 4520379 05.Jun.77 29.Jän.08 90707



2019 EMP2019 MTS 4570601 21.Okt.73 21.Jul.15 56537

2020 EMP2020 MTS 4910456 01.Jän.70 01.Okt.10 63681

2021 EMP2021

Senior Engineering 

Assistant 1230463 20.Jän.92 11.Mai.15 96649

2022 EMP2022

Senior Engineering 

Assistant 1900460 16.Apr.87 15.Jun.15 111799

2023 EMP2023

Senior Engineering 

Assistant 1040514 21.Mai.91 05.Jun.15 111799

2024 EMP2024

Senior Engineering 

Assistant 1060514 03.Jun.91 23.Jun.15 111799

2025 EMP2025

Senior Engineering 

Assistant 1600501 17.Mai.87 13.Mai.15 96649

2026 EMP2026

Senior Engineering 

Assistant 1960142 15.Feb.89 17.Okt.16 88903

2027 EMP2027

Senior Engineering 

Assistant 1240583 26.Apr.91 09.Jun.15 111799

2028 EMP2028

Senior Engineering 

Assistant 1360308 04.Dez.90 08.Jun.15 96649

2029 EMP2029

Senior Engineering 

Assistant 1270380 01.Jän.89 08.Jun.15 96649

2030 EMP2030

Senior Engineering 

Assistant 1380409 08.Okt.85 29.Mai.15 111799

2031 EMP2031

Senior Engineering 

Assistant 1380396 16.Aug.90 21.Mai.15 96649

2032 EMP2032

Senior Engineering 

Assistant 1300601 30.Aug.89 06.Mai.15 111799

2033 EMP2033

Senior Engineering 

Assistant 1230626 14.Mär.91 06.Jul.15 93947

2034 EMP2034

Senior Engineering 

Assistant 1980612 12.Jän.87 12.Aug.15 115673

2035 EMP2035

Senior Engineering 

Assistant 1180583 02.Sep.85 15.Jun.15 96649

2036 EMP2036

Senior Engineering 

Assistant 1000600 15.Okt.89 13.Apr.15 135093

2037 EMP2037

Senior Engineering 

Assistant 1580528 27.Mär.86 08.Jun.15 122611

2038 EMP2038

Senior Engineering 

Assistant 1350531 01.Jän.91 18.Jun.15 96649

2039 EMP2039

Senior Engineering 

Assistant 1790577 08.Apr.88 27.Mai.15 96649

2040 EMP2040

Senior Engineering 

Assistant 1220539 08.Jul.87 02.Jun.15 96649

2041 EMP2041

Senior Engineering 

Assistant 1010527 30.Apr.87 17.Aug.15 108647

2042 EMP2042 Technician 1250164 03.Apr.84 28.Jun.10 82779

2043 EMP2043 MTS 4200531 15.Jun.70 06.Apr.11 69144

2044 EMP2044

Senior Engineering 

Assistant 1440484 03.Jul.87 31.Jul.15 91103

2045 EMP2045

Senior Engineering 

Assistant 1640520 06.Mär.88 08.Jun.15 93805

2046 EMP2046

Senior Engineering 

Assistant 1840235 10.Aug.86 28.Okt.09 108394

2047 EMP2047

Senior Engineering 

Assistant 1070400 14.Sep.87 17.Jun.15 93805



2048 EMP2048

Programme 

Executive 2860578 01.Sep.80 07.Apr.15 93805

2049 EMP2049

Engineering 

Assistant 1650471 10.Aug.89 08.Jul.15 91103

2050 EMP2050

Engineering 

Assistant 1670471 25.Mär.91 06.Jul.15 97441

2051 EMP2051 Helper 1160704 10.Okt.93 10.Apr.23 36906

2052 EMP2052 MTS 4580699 18.Apr.75 18.Sep.20 46048

2053 EMP2053 Technician 1340164 22.Jul.86 16.Okt.07 99302

2054 EMP2054 MTS 4160515 05.Jun.79 24.Feb.15 56476

2055 EMP2055 Technician 1630532 31.Mai.89 18.Aug.15 77759

2056 EMP2056

Senior Engineering 

Assistant 1690399 04.Jän.89 23.Jun.15 111799

2057 EMP2057

Senior Engineering 

Assistant 1260380 09.Jul.88 08.Jun.15 96649

2058 EMP2058

Senior Engineering 

Assistant 1290380 29.Nov.87 08.Jun.15 100308

2059 EMP2059

Transmission 

Executive 2660483 04.Feb.73 09.Jun.15 111799

2060 EMP2060

Assistant Director 

(Programme) 2210675 08.Aug.87 13.Apr.15 156291

2061 EMP2061

Assistant Director 

(Programme) 2220675 02.Dez.87 05.Mai.15 136494

2062 EMP2062

Engineering 

Assistant 1960312 15.Okt.88 26.Jun.15 96649

2063 EMP2063

Assistant Director 

(Programme) 2380491 26.Jän.85 06.Apr.15 136383

2064 EMP2064

Assistant Director 

(Programme) 2700422 15.Nov.87 26.Mär.15 117723

2065 EMP2065

Assistant Director 

(Programme) 2330491 29.Sep.90 01.Apr.15 156291

2066 EMP2066

Engineering 

Assistant 1030408 07.Apr.91 29.Jun.15 111799

2067 EMP2067

Engineering 

Assistant 1180386 05.Feb.90 12.Mai.15 96649

2068 EMP2068

Engineering 

Assistant 1370380 27.Feb.90 04.Jun.15 111799

2069 EMP2069

Engineering 

Assistant 1390367 06.Mär.92 29.Jun.15 96649

2070 EMP2070

Engineering 

Assistant 1210314 09.Okt.92 29.Jun.15 96649

2071 EMP2071

Engineering 

Assistant 1910312 23.Aug.90 01.Jul.15 111799

2072 EMP2072

Engineering 

Assistant 1000540 30.Dez.85 28.Sep.15 93947

2073 EMP2073

Engineering 

Assistant 1060595 12.Feb.89 22.Jul.15 105137

2074 EMP2074

Engineering 

Assistant 1980613 17.Jul.90 20.Mai.15 111799



2075 EMP2075

Engineering 

Assistant 1700581 25.Mär.85 01.Jun.15 111799

2076 EMP2076

Engineering 

Assistant 1440456 07.Mär.83 16.Mai.08 117723

2077 EMP2077

Programme 

Executive 2600364 05.Dez.83 01.Jun.15 111799

2078 EMP2078

Production 

Assistant 2440396 20.Jän.88 27.Jul.15 105705

2079 EMP2079

Programme 

Executive 2250284 10.Mai.88 16.Apr.15 128454

2080 EMP2080

Programme 

Executive 2880365 21.Jän.85 29.Mai.15 96649

2081 EMP2081

Programme 

Executive 2110470 14.Jän.90 08.Mai.15 111799

2082 EMP2082

Programme 

Executive 2510493 02.Okt.75 01.Mai.15 108647

2083 EMP2083

Programme 

Executive 2370482 28.Mär.89 27.Apr.15 111799

2084 EMP2084

Programme 

Executive 2920536 20.Aug.85 02.Jun.15 96649

2085 EMP2085

Programme 

Executive 2030676 21.Aug.83 05.Aug.15 132600

2086 EMP2086

Programme 

Executive 2420677 05.Jul.86 16.Mär.15 96649

2087 EMP2087

Programme 

Executive 2640364 28.Feb.88 11.Jun.15 111799

2088 EMP2088

Programme 

Executive 2890593 01.Okt.86 07.Okt.16 102763

2089 EMP2089

Senior Engineering 

Assistant 1400441 02.Okt.87 02.Jul.15 107347

2090 EMP2090

Senior Engineering 

Assistant 1780537 13.Aug.88 25.Mai.15 96649

2091 EMP2091

Senior Engineering 

Assistant 1810537 24.Aug.90 26.Mai.15 96649

2092 EMP2092

Senior Engineering 

Assistant 1830537 02.Jän.90 25.Mai.15 96649

2093 EMP2093 MTS 4360672 18.Aug.75 15.Jun.15 56537

2094 EMP2094

Senior Engineering 

Assistant 1670537 14.Aug.89 27.Mai.15 114949

2095 EMP2095

Senior Engineering 

Assistant 1720537 15.Mai.90 26.Aug.15 93947

2096 EMP2096

Senior Engineering 

Assistant 1690537 20.Jul.91 27.Jul.15 64054

2097 EMP2097

Senior Engineering 

Assistant 1700537 07.Apr.87 29.Mai.15 92532

2098 EMP2098

Senior Engineering 

Assistant 1170235 21.Aug.82 16.Jul.08 132600

2099 EMP2099

Senior Engineering 

Assistant 1990625 14.Apr.89 15.Jun.15 111799



2100 EMP2100

Senior Engineering 

Assistant 1800235 02.Okt.89 02.Sep.09 128818

2101 EMP2101

Senior Engineering 

Assistant 1360533 27.Okt.90 27.Mär.15 159613

2102 EMP2102

Senior Engineering 

Assistant 1520393 05.Aug.88 17.Jun.15 111799

2103 EMP2103

Senior Engineering 

Assistant 1010236 15.Okt.86 08.Jul.11 126276

2104 EMP2104

Senior Engineering 

Assistant 1020313 21.Okt.90 25.Aug.15 96649

2105 EMP2105

Senior Engineering 

Assistant 1050427 06.Jun.88 25.Mai.15 96649

2106 EMP2106

Senior Engineering 

Assistant 1250478 14.Mai.91 30.Jun.15 96649

2107 EMP2107

Senior Engineering 

Assistant 1500393 22.Dez.85 18.Jun.15 96649

2108 EMP2108

Senior Engineering 

Assistant 1620440 01.Aug.91 22.Jun.15 96649

2109 EMP2109

Senior Engineering 

Assistant 1400380 01.Aug.86 10.Jun.15 96649

2110 EMP2110

Senior Engineering 

Assistant 1410380 01.Mai.83 18.Jun.15 96649

2111 EMP2111

Senior Engineering 

Assistant 1630368 20.Mär.91 02.Jul.15 96649

2112 EMP2112

Senior Engineering 

Assistant 1870414 01.Jän.91 23.Jun.15 111799

2113 EMP2113

Senior Engineering 

Assistant 1280414 12.Aug.89 05.Mai.15 111799

2114 EMP2114

Senior Engineering 

Assistant 1290414 15.Jul.90 08.Mai.15 111799

2115 EMP2115

Senior Engineering 

Assistant 1310414 17.Mai.88 11.Mai.15 111799

2116 EMP2116

Senior Engineering 

Assistant 1320414 14.Nov.88 12.Mai.15 111799

2117 EMP2117

Senior Engineering 

Assistant 1330414 25.Mai.89 13.Mai.15 111799

2118 EMP2118

Senior Engineering 

Assistant 1390409 05.Nov.89 01.Jun.15 96649

2119 EMP2119

Senior Engineering 

Assistant 1060410 21.Mai.87 01.Jul.08 136383

2120 EMP2120

Senior Engineering 

Assistant 1220410 15.Mär.88 14.Jul.15 108647



2121 EMP2121

Senior Engineering 

Assistant 1170411 02.Okt.87 01.Jun.15 111799

2122 EMP2122

Senior Engineering 

Assistant 1120397 03.Jul.90 22.Jun.15 96649

2123 EMP2123

Senior Engineering 

Assistant 1100400 15.Okt.88 18.Jun.15 96649

2124 EMP2124

Senior Engineering 

Assistant 1870402 06.Aug.91 05.Jun.15 96649

2125 EMP2125 Tailor 2770409 04.Feb.67 12.Aug.15 84708

2126 EMP2126 Technician 1960525 16.Mär.87 07.Sep.15 68550

2127 EMP2127 Technician 1950536 25.Feb.91 03.Sep.15 67469

2128 EMP2128 Technician 1500533 31.Jul.90 01.Sep.15 68550

2129 EMP2129 Technician 1040689 02.Mai.77 08.Jän.08 87462

2130 EMP2130 Technician 1740434 01.Nov.84 14.Feb.12 95619

2131 EMP2131 Technician 1200442 24.Nov.89 02.Sep.15 68550

2132 EMP2132 Carpenter 2760409 14.Okt.68 08.Jul.15 79020

2133 EMP2133

Senior Engineering 

Assistant 1270614 25.Sep.90 28.Dez.16 91425

2134 EMP2134

Senior Engineering 

Assistant 1990594 01.Jul.91 18.Jun.15 96649

2135 EMP2135 Technician 1180709 26.Sep.92 22.Jul.25 39955

2136 EMP2136

Senior Engineering 

Assistant 1070595 20.Feb.85 31.Jul.15 108647

2137 EMP2137

Senior Engineering 

Assistant 1420596 10.Nov.89 22.Feb.16 105705

2138 EMP2138

Senior Engineering 

Assistant 1040595 03.Aug.89 20.Jul.15 111799

2139 EMP2139

Programme 

Executive 2500473 01.Sep.86 29.Apr.15 111799

2140 EMP2140

Programme 

Executive 2720475 20.Mai.90 15.Mai.15 111799

2141 EMP2141

Senior Engineering 

Assistant 1350498 21.Sep.91 30.Jun.15 96649

2142 EMP2142

Senior Engineering 

Assistant 1740395 22.Feb.88 31.Mär.15 96649

2143 EMP2143

Senior Engineering 

Assistant 1700304 05.Jun.90 16.Jun.15 96649

2144 EMP2144

Senior Engineering 

Assistant 1780538 06.Sep.87 09.Jun.15 96649

2145 EMP2145

Senior Engineering 

Assistant 1680236 26.Jun.87 30.Sep.11 125246

2146 EMP2146

Senior Engineering 

Assistant 1820402 06.Nov.85 05.Jun.15 117005

2147 EMP2147

Senior Engineering 

Assistant 1430411 04.Jun.89 23.Jun.15 111799



2148 EMP2148

Senior Engineering 

Assistant 1360414 03.Apr.88 18.Mai.15 96649

2149 EMP2149

Senior Engineering 

Assistant 1510429 04.Jun.88 13.Jun.11 108176

2150 EMP2150

Senior Engineering 

Assistant 1650537 01.Sep.91 25.Mai.15 111799

2151 EMP2151

Senior Engineering 

Assistant 1110538 24.Jun.89 09.Jun.15 96649

2152 EMP2152

Senior Engineering 

Assistant 1690531 06.Aug.87 24.Aug.09 128818

2153 EMP2153

Senior Engineering 

Assistant 1340531 10.Jul.90 09.Jun.15 96649

2154 EMP2154

Senior Engineering 

Assistant 1840537 02.Jul.89 15.Jun.15 111799

2155 EMP2155

Senior Engineering 

Assistant 1720399 30.Mär.88 01.Jul.15 111799

2156 EMP2156

Senior Engineering 

Assistant 1770537 23.Aug.87 18.Mai.15 111799

2157 EMP2157

Senior Engineering 

Assistant 1420535 23.Mai.93 13.Dez.16 91425

2158 EMP2158

Senior Engineering 

Assistant 1770538 21.Sep.89 09.Jun.15 111799

2159 EMP2159

Senior Engineering 

Assistant 1960524 25.Jän.90 19.Jun.15 96649

2160 EMP2160

Senior Engineering 

Assistant 1750539 01.Aug.90 30.Jun.15 111799

2161 EMP2161

Senior Engineering 

Assistant 1620537 06.Aug.89 25.Mai.15 111799

2162 EMP2162

Senior Engineering 

Assistant 1490520 10.Mär.88 25.Mai.15 111799

2163 EMP2163

Senior Engineering 

Assistant 1450563 05.Jun.89 20.Mai.15 96649

2164 EMP2164

Senior Engineering 

Assistant 1870563 08.Dez.89 19.Jun.15 111799

2165 EMP2165 Graphic Artist 2470673 09.Okt.83 04.Mär.16 111393

2166 EMP2166 Floor Assistant 2570360 06.Dez.69 29.Jul.15 79020

2167 EMP2167 Floor Assistant 2970540 02.Jän.68 01.Jul.15 68550

2168 EMP2168 Floor Assistant 2430360 20.Feb.68 29.Jul.15 79020

2169 EMP2169 Floor Assistant 2580409 03.Okt.66 08.Jul.15 79020

2170 EMP2170 Floor Assistant 2590409 05.Dez.69 13.Jul.15 79020

2171 EMP2171 Floor Assistant 2600409 15.Jun.70 18.Aug.15 68550

2172 EMP2172 Floor Assistant 2620409 16.Mär.70 07.Jul.15 79020

2173 EMP2173 Floor Assistant 2630409 02.Mär.68 13.Jul.15 79020

2174 EMP2174 Floor Assistant 2650409 08.Jun.68 13.Jul.15 77759



2175 EMP2175 Floor Assistant 2680409 22.Mai.66 07.Jul.15 81121

2176 EMP2176 Floor Assistant 2690409 03.Mai.67 13.Jul.15 68550

2177 EMP2177 Floor Assistant 2990359 27.Mai.67 03.Aug.15 79020

2178 EMP2178 MTS 4200685 03.Feb.71 01.Jun.17 50040

2179 EMP2179

Upper Division 

Clerk 7270507 01.Jun.72 14.Okt.14 56483

2180 EMP2180 MTS 4440685 07.Mär.71 14.Nov.14 63681

2181 EMP2181

Upper Division 

Clerk 4890182 07.Jän.86 19.Dez.14 57382

2182 EMP2182

Lower Division 

Clerk 4860686 14.Apr.95 13.Jul.15 65992

2183 EMP2183

Lower Division 

Clerk 4250499 27.Apr.78 11.Okt.10 66124

2184 EMP2184

Lower Division 

Clerk 4770465 19.Feb.89 29.Sep.15 58638

2185 EMP2185 MTS 4390598 01.Feb.70 30.Okt.14 52783

2186 EMP2186

Lower Division 

Clerk 4070528 08.Mär.68 04.Dez.08 68611

2187 EMP2187

Upper Division 

Clerk 7330683 28.Jul.72 30.Mai.12 67483

2188 EMP2188 MTS 4900691 13.Mai.88 25.Mai.12 59678

2189 EMP2189 MTS 4450538 11.Mär.71 25.Apr.16 51511

2190 EMP2190

Lower Division 

Clerk 4900430 10.Apr.70 04.Okt.13 60921

2191 EMP2191

Lower Division 

Clerk 4120487 07.Aug.88 20.Jun.16 66169

2192 EMP2192

Upper Division 

Clerk 4680333 04.Mär.71 23.Jul.09 76330

2193 EMP2193

Upper Division 

Clerk 4780563 20.Aug.87 14.Mai.10 75633

2194 EMP2194 MTS 4780461 25.Jun.70 15.Dez.14 63681

2195 EMP2195 Driver(CCW) 7680686 15.Mär.68 25.Nov.09 75028

2196 EMP2196 MTS 7540518 05.Dez.73 03.Jul.13 62000

2197 EMP2197 Khallasi(CCW) 7110685 06.Apr.84 24.Feb.15 50671

2198 EMP2198 MTS 7750677 12.Mär.78 12.Mai.17 51511

2199 EMP2199

Upper Division 

Clerk 4380339 20.Mär.79 23.Nov.09 72328

2200 EMP2200

Upper Division 

Clerk 4390339 29.Sep.70 15.Dez.14 61521

2201 EMP2201

Engineering 

Assistant 1200541 30.Jul.86 08.Jun.15 103905

2202 EMP2202

Engineering 

Assistant 1300509 15.Mai.87 11.Mai.15 93805

2203 EMP2203

Assistant Director 

(Programme) 2770472 15.Dez.86 27.Mai.16 111636

2204 EMP2204

Engineering 

Assistant 1700142 19.Jän.78 05.Sep.08 127319

2205 EMP2205

Programme 

Executive 2450507 01.Jul.87 18.Mai.15 93805



2206 EMP2206

Engineering 

Assistant 1600142 18.Jän.78 13.Jän.10 122958

2207 EMP2207

Engineering 

Assistant 1650461 28.Jun.89 14.Mai.15 103905

2208 EMP2208

Programme 

Executive 2670441 08.Jul.88 08.Jun.15 103905

2209 EMP2209

Engineering 

Assistant 1220406 10.Jun.90 08.Jun.15 93805

2210 EMP2210

Engineering 

Assistant 1040445 20.Jul.69 29.Jun.11 116712

2211 EMP2211

Engineering 

Assistant 1070461 31.Mär.84 14.Okt.11 116712

2212 EMP2212

Engineering 

Assistant 1880581 09.Aug.91 09.Jun.15 96649

2213 EMP2213

Engineering 

Assistant 1620366 28.Okt.87 19.Jun.15 93805

2214 EMP2214

Engineering 

Assistant 1730581 25.Dez.86 18.Jun.15 130502

2215 EMP2215

Engineering 

Assistant 1260406 18.Apr.90 18.Jun.15 103905

2216 EMP2216

Engineering 

Assistant 1850581 18.Mär.91 27.Jul.15 91103

2217 EMP2217

Engineering 

Assistant 1680581 21.Jun.83 12.Jun.15 103905

2218 EMP2218

Upper Division 

Clerk 4940581 16.Jun.77 01.Dez.15 59377

2219 EMP2219 MTS 4030708 30.Aug.76 14.Nov.24 40294

2220 EMP2220 Technician 1870581 17.Jun.91 21.Jul.15 67507

2221 EMP2221 Ferro Khalasi 7880514 10.Aug.78 17.Jun.10 62464

2222 EMP2222

Transmission 

Executive 2590539 08.Jul.89 04.Jun.15 93805

2223 EMP2223 MTS 7570515 18.Jul.79 23.Nov.09 72926

2224 EMP2224

Senior Engineering 

Assistant 1200414 01.Jun.90 15.Apr.15 273124

2225 EMP2225 MTS 7900515 10.Okt.66 29.Sep.14 63681

2226 EMP2226

Senior Engineering 

Assistant 1220235 02.Jul.83 07.Jul.08 338331

2227 EMP2227

Programme 

Executive 2710475 04.Dez.86 15.Mai.15 103905

2228 EMP2228

Lower Division 

Clerk 4970696 04.Jul.69 23.Sep.19 49051

2229 EMP2229

Programme 

Executive 2520485 11.Jän.91 23.Mär.15 103905

2230 EMP2230

Assistant Director 

(Programme) 2330482 17.Mai.80 26.Jun.15 111636



2231 EMP2231

Senior Engineering 

Assistant 1480484 19.Nov.89 18.Jun.15 103905

2232 EMP2232

Senior Engineering 

Assistant 1420488 05.Feb.89 15.Apr.15 103905

2233 EMP2233

Senior Engineering 

Assistant 1660235 08.Jun.83 14.Jän.10 108394

2234 EMP2234 MTS 4650696 22.Dez.97 22.Aug.19 40148

2235 EMP2235 MTS 4910486 01.Jul.77 01.Jul.15 59678

2236 EMP2236

Senior Engineering 

Assistant 1000483 25.Okt.89 15.Jul.15 96003

2237 EMP2237

Programme 

Executive 2630583 30.Jän.94 14.Jun.16 98847

2238 EMP2238

Programme 

Executive 2040649 17.Mär.82 29.Jul.15 88581

2239 EMP2239

Senior Engineering 

Assistant 1670431 08.Jun.81 10.Mai.11 105332

2240 EMP2240 Technician 1240308 23.Mai.87 08.Aug.08 87140

2241 EMP2241 Technician 1510431 10.Mai.81 09.Jän.09 86687

2242 EMP2242

Transmission 

Executive 2120478 06.Jun.91 06.Apr.15 111799

2243 EMP2243

Transmission 

Executive 2610562 05.Dez.85 08.Jun.15 111799

2244 EMP2244

Programme 

Executive 2930518 19.Apr.88 21.Mai.15 147954

2245 EMP2245

Programme 

Executive 2440479 19.Jun.82 14.Mai.15 147954

2246 EMP2246

Programme 

Executive 2240488 03.Jul.87 24.Sep.15 145741

2247 EMP2247

Programme 

Executive 2930514 04.Jul.89 23.Jun.15 113571

2248 EMP2248

Programme 

Executive 2350533 03.Okt.85 02.Dez.08 114480

2249 EMP2249 Technician 1090524 25.Mär.91 27.Jul.15 64625

2250 EMP2250

Senior Engineering 

Assistant 1820454 24.Feb.85 13.Mai.08 121099

2251 EMP2251

Senior Engineering 

Assistant 1870454 24.Jun.85 05.Jun.09 111636

2252 EMP2252

Senior Engineering 

Assistant 1390484 25.Okt.89 15.Jun.15 98855

2253 EMP2253 Technician 1920579 01.Jän.90 23.Jun.16 68998

2254 EMP2254

Senior Engineering 

Assistant 1310540 07.Mai.87 02.Jun.15 98855

2255 EMP2255

Programme 

Executive 2320399 19.Okt.86 13.Apr.15 121145

2256 EMP2256

Programme 

Executive 2400517 22.Dez.81 16.Jun.15 171430

2257 EMP2257

Programme 

Executive 2510284 25.Nov.87 23.Apr.15 140375

2258 EMP2258

Engineering 

Assistant 1230523 14.Jul.91 13.Apr.15 96649

2259 EMP2259

Engineering 

Assistant 1890524 10.Dez.90 01.Jun.15 111799

2260 EMP2260

Engineering 

Assistant 1010414 05.Jul.88 23.Mär.15 96649



2261 EMP2261

Engineering 

Assistant 1800538 29.Mai.89 15.Jun.15 102337

2262 EMP2262

Engineering 

Assistant 1720581 28.Jul.86 01.Jun.15 96649

2263 EMP2263

Engineering 

Assistant 1900581 23.Sep.91 16.Jun.15 114130

2264 EMP2264

Engineering 

Assistant 1210310 10.Mär.86 01.Jun.15 123217

2265 EMP2265 Technician 1560419 04.Jän.85 02.Jän.09 98351

2266 EMP2266

Transmission 

Executive 2540511 15.Mai.88 17.Mär.15 117344

2267 EMP2267

Transmission 

Executive 2580485 03.Jän.89 18.Mai.15 96649

2268 EMP2268

Transmission 

Executive 2150467 31.Jul.89 06.Apr.15 102792

2269 EMP2269

Lower Division 

Clerk 4540699 05.Okt.97 21.Sep.20 51371

2270 EMP2270

Assistant Director 

(Programme) 2270408 11.Feb.81 13.Apr.15 114480

2271 EMP2271

Programme 

Executive 2230488 08.Mai.81 01.Jun.15 121145

2272 EMP2272

Programme 

Executive 2510479 10.Okt.86 27.Mai.15 121145

2273 EMP2273

Lower Division 

Clerk 4670699 19.Nov.74 02.Nov.20 50671

2274 EMP2274 MTS 7050678 12.Nov.95 20.Jul.17 50040

2275 EMP2275 Driver(CCW) 7270684 01.Aug.71 24.Nov.09 86581

2276 EMP2276 MTS 4650699 15.Jän.67 05.Nov.20 46048

2277 EMP2277 MTS 4770699 05.Aug.77 17.Nov.20 39778

2278 EMP2278 MTS 4880529 03.Jun.81 20.Aug.10 58585

2279 EMP2279

Lower Division 

Clerk 4360183 01.Mär.75 25.Jän.10 62187

2280 EMP2280 MTS 4440472 06.Jul.73 07.Mär.13 62000

2281 EMP2281

Senior Engineering 

Assistant 1330539 06.Jun.83 02.Dez.09 108394

2282 EMP2282

Programme 

Executive 2680408 18.Aug.89 28.Mai.15 99335

2283 EMP2283

Senior Engineering 

Assistant 1940414 30.Sep.90 06.Jul.15 132682

2284 EMP2284

Senior Engineering 

Assistant 1080421 21.Jul.80 29.Aug.08 121051

2285 EMP2285

Transmission 

Executive 2010577 23.Feb.87 27.Apr.15 99335

2286 EMP2286

Programme 

Executive 2650408 20.Nov.84 01.Apr.15 138011



2287 EMP2287

Senior Engineering 

Assistant 1180493 04.Apr.89 11.Aug.11 122138

2288 EMP2288 MTS 4280436 18.Mai.71 04.Aug.11 59678

2289 EMP2289

Engineering 

Assistant 1290405 16.Nov.88 08.Jun.15 103905

2290 EMP2290

Programme 

Executive 2750597 12.Jul.80 21.Mai.15 103905

2291 EMP2291

Senior Engineering 

Assistant 1040520 20.Jän.88 31.Jul.15 98855

2292 EMP2292

Senior Engineering 

Assistant 1480380 08.Feb.88 26.Jun.15 155745

2293 EMP2293

Engineering 

Assistant 1060459 27.Jän.88 01.Jul.15 98855

2294 EMP2294

Senior Engineering 

Assistant 1380564 21.Feb.89 17.Jun.15 101699

2295 EMP2295 Helper 1960530 09.Jun.88 03.Feb.14 55317

2296 EMP2296 Technician 1440189 01.Mär.86 06.Aug.08 89158

2297 EMP2297 Helper 1010428 02.Mär.82 16.Dez.08 60482

2298 EMP2298 Technician 1830473 25.Jän.83 15.Okt.09 88036

2299 EMP2299 Helper 1040425 02.Aug.69 05.Okt.11 56838

2300 EMP2300

Senior Engineering 

Assistant 1790234 09.Jun.78 17.Jul.06 161784

2301 EMP2301

Programme 

Executive 2630600 01.Jun.91 23.Mär.15 98855

2302 EMP2302

Senior Engineering 

Assistant 1250367 03.Mär.90 25.Mai.15 98855

2303 EMP2303 MTS 4590536 10.Mär.69 08.Apr.16 49277

2304 EMP2304 Technician 1300443 02.Feb.87 15.Feb.08 86687

2305 EMP2305 Technician 1620425 27.Feb.81 30.Jän.08 87140

2306 EMP2306

Senior Engineering 

Assistant 1380441 23.Okt.89 01.Jul.15 108481

2307 EMP2307 Technician 1990457 01.Jän.81 20.Apr.09 91817

2308 EMP2308 Technician 1010458 05.Jun.84 18.Jun.09 91817

2309 EMP2309

Lower Division 

Clerk 4050710 19.Dez.98 16.Dez.25 109159



2310 EMP2310

Senior Engineering 

Assistant 1240139 30.Nov.83 27.Mai.09 117676

2311 EMP2311

Lower Division 

Clerk 4060710 10.Mai.84 16.Dez.25 94330

2312 EMP2312 Technician 1530164 10.Feb.82 11.Jän.08 91820

2313 EMP2313 MTS 4070674 04.Apr.79 18.Feb.11 65362

2314 EMP2314 Senior Technician 1600164 12.Feb.89 06.Apr.09 86687

2315 EMP2315 Technician 1390164 15.Mär.81 28.Feb.08 93070

2316 EMP2316

Administrative 

Officer 4040675 07.Apr.86 12.Nov.09 132600

2317 EMP2317 Technician 1450164 04.Jun.84 15.Feb.08 88390

2318 EMP2318 Technician 1480163 20.Jän.90 17.Feb.09 86687

2319 EMP2319 Technician 1150423 07.Aug.86 30.Jän.10 99280

2320 EMP2320 Technician 1550164 25.Jul.82 13.Dez.07 93070

2321 EMP2321

Senior Engineering 

Assistant 1670236 03.Mai.84 23.Jän.12 102270

2322 EMP2322

Senior Engineering 

Assistant 1550311 11.Mär.91 29.Jun.15 113399

2323 EMP2323 Beldar 7580680 10.Jul.86 30.Jun.10 64353

2324 EMP2324

Senior Engineering 

Assistant 1540188 01.Mär.80 01.Apr.09 124283

2325 EMP2325

Senior Engineering 

Assistant 1340235 01.Jul.78 29.Apr.08 114879

2326 EMP2326 Beldar 7930678 14.Aug.74 16.Jun.11 51982

2327 EMP2327

Senior Engineering 

Assistant 1300438 01.Aug.86 01.Apr.15 98855

2328 EMP2328 Beldar 7950678 15.Jun.73 16.Jun.11 60772

2329 EMP2329

Senior Engineering 

Assistant 1320455 03.Jän.83 17.Jun.09 117676

2330 EMP2330 Beldar 7130679 07.Feb.81 11.Jun.10 55919

2331 EMP2331

Senior Engineering 

Assistant 1300442 09.Dez.89 21.Mai.15 98855

2332 EMP2332

Senior Engineering 

Assistant 1940422 15.Jun.90 17.Jun.15 111095

2333 EMP2333

Senior Engineering 

Assistant 1770235 18.Mär.84 10.Aug.09 143334

2334 EMP2334

Senior Engineering 

Assistant 1630483 03.Nov.89 25.Jun.15 98855

2335 EMP2335

Senior Engineering 

Assistant 1130479 16.Sep.92 25.Mai.15 98855

2336 EMP2336 Technician 1090175 12.Aug.79 01.Dez.08 94178

2337 EMP2337

Senior Engineering 

Assistant 1280506 07.Aug.89 24.Apr.15 98855



2338 EMP2338

Senior Engineering 

Assistant 1220687 01.Jun.90 17.Apr.15 106570

2339 EMP2339

Senior Engineering 

Assistant 1100510 04.Mär.88 15.Jun.15 103980

2340 EMP2340 Technician 1520463 01.Mai.85 07.Jul.15 67507

2341 EMP2341

Senior Engineering 

Assistant 1570141 04.Mai.79 22.Feb.10 114254



Year Name Employee Code Date of Death Reason of Death

PBEMP01 4810338 28.01.2023 Multi organ failure

PBEMP02 2790358 13.05.2023 Kidney Failure

PBEMP03 4180582 19.05.2023 Asthma Attack

PBEMP04 4270369 01.07.2023 Cardiac Arrest

PBEMP05 4310401 02.09.2023 Brain stroke

PBEMP06 1770534 06.09.2023 Cancer

PBEMP07 2880359 27.09.2023 Heart Failure

PBEMP08 2820360 09.11.2023 Stomach infection

PBEMP09 1720143 09.10.2024 Cardiac Arrest

PBEMP10 2020533 29.02.2024 Stomach infection

PBEMP11 4180472 25.01.2025 Died of Ashtma

PBEMP12 1830149 29.06.2025 Brain Haemorrhage

PBEMP13 1730599 19.11.2025 Liver Damage

2026 PBEMP14 1040583 01.01.2026 Liver Damage

2023

2024

2025

Yearwise data of Deaths of PB employees


